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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/15/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4273001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    888,188.89     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    934,102.64     105.1693%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    975,462.79     109.8260%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,010,002.67     113.7148%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,055,444.21     118.8310%
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,071,574.53     120.6471%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  1,076,626.25     121.2159%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1250.00000       7500.00|    1400.00000       8400.00|    1000.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    8500.00000       8500.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43000.00000      43000.00|   46700.00000      46700.00|   45000.00000       45000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|     500.00000        500.00|    2000.00000        2000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4926.000  m2  |       5.00000      24630.00|       5.38000      26501.88|       8.50000       41871.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               161.000  m   |       9.00000       1449.00|      10.00000       1610.00|       9.00000        1449.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               290.000  m   |      10.00000       2900.00|       6.00000       1740.00|       5.00000        1450.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   64000.00000      64000.00|  139900.00000     139900.00|  125000.00000      125000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-62420               174.000  m   |       5.00000        870.00|       0.10000         17.40|      22.00000        3828.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000              1744.000  m3  |       8.00000      13952.00|       8.00000      13952.00|      10.00000       17440.00
  EXCAVATION, COMMON                      |                            |                            |
0011 213-52830                24.000  m3  |     225.00000       5400.00|     125.00000       3000.00|      90.00000        2160.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-60900              2671.000  Mg  |      15.00000      40065.00|      17.11000      45700.81|      13.00000       34723.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 402-05468              2390.000  Mg  |      34.50000      82455.00|      38.99000      93186.10|      35.00000       83650.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               822.000  Mg  |      36.00000      29592.00|      40.68000      33438.96|      36.00000       29592.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               380.000  Mg  |      44.00000      16720.00|      49.72000      18893.60|      45.00000       17100.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               328.000  Mg  |      44.50000      14596.00|      57.66000      18912.48|      45.00000       14760.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 405-05518              7004.000  m2  |       0.50000       3502.00|       0.57000       3992.28|       0.50000        3502.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521             10447.000  m2  |       0.05000        522.35|       0.06000        626.82|       0.05000         522.35
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1180.00000       4720.00|    1061.00000       4244.00|    1180.00000        4720.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-06035                40.000  m   |      21.85000        874.00|      44.07000       1762.80|      21.85000         874.00
  GUARDRAIL, RESET                        |                            |                            |
0021 601-06037                 2.000  EACH|     575.00000       1150.00|     655.00000       1310.00|     575.00000        1150.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                72.400  m   |      32.20000       2331.28|      39.55000       2863.42|      33.00000        2389.20
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               226.000  m   |      85.00000      19210.00|      54.12000      12231.12|      50.00000       11300.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                14.000  EACH|       6.00000         84.00|       8.00000        112.00|       9.00000         126.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527                92.000  Mg  |      90.00000       8280.00|     101.70000       9356.40|      90.00000        8280.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06259               256.000  m2  |      75.00000      19200.00|      62.00000      15872.00|      60.00000       15360.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 611-06497                 1.000  EACH|     220.00000        220.00|     111.00000        111.00|     220.00000         220.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 611-06498                 1.000  EACH|     250.00000        250.00|     130.00000        130.00|     250.00000         250.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0029 616-02320                96.000  m2  |       6.00000        576.00|       3.00000        288.00|       5.00000         480.00
  GEOTEXTILES                             |                            |                            |
0030 616-06451                56.000  Mg  |      40.00000       2240.00|      50.00000       2800.00|      45.00000        2520.00
  RIPRAP, UNIFORM                         |                            |                            |
0031 621-06559              5208.000  m2  |       0.42000       2187.36|       0.59000       3072.72|       0.42000        2187.36
  MULCHED SEEDING, R                      |                            |                            |
0032 702-51005                71.600  m3  |     600.00000      42960.00|     523.83000      37506.23|     450.00000       32220.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 702-51863               100.000  EACH|      10.00000       1000.00|       5.00000        500.00|       8.00000         800.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51032             45192.000  kg  |       1.40000      63268.80|       1.32000      59653.44|       1.75000       79086.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               104.000  EACH|      10.00000       1040.00|      10.12000       1052.48|      10.00000        1040.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-05892               221.100  m3  |     400.00000      88440.00|     469.00000     103695.90|     500.00000      110550.00
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                22.800  m3  |     600.00000      13680.00|     469.00000      10693.20|     500.00000       11400.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1250.00000       5000.00|    1412.00000       5648.00|     800.00000        3200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                42.200  m3  |     525.00000      22155.00|     372.90000      15736.38|     425.00000       17935.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    6800.00000       6800.00|    7500.00000       7500.00|    6500.00000        6500.00
  SURFACE SEAL                            |                            |                            |
0041 710-51864               672.000  EACH|      13.00000       8736.00|      14.69000       9871.68|      20.00000       13440.00
  FIELD DRILLED HOLE                      |                            |                            |
0042 711-04297            648800.000  mm2 |       0.01000       6488.00|       0.00430       2789.84|       0.01000        6488.00
  STRUCTURAL STEEL, FIELD CUT             |                            |                            |
0043 711-51038                        LUMP|  164000.00000     164000.00|  127335.00000     127335.00|  150000.00000      150000.00
  STRUCTURAL STEEL                        |                            |                            |
0044 711-51877                        LUMP|   12500.00000      12500.00|    8328.00000       8328.00|   15000.00000       15000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0045 726-93524                14.000  EACH|     750.00000      10500.00|     514.00000       7196.00|     600.00000        8400.00
  BEARING ASSEMBLY, I                     |                            |                            |
0046 801-04308                 8.000  EACH|     295.00000       2360.00|     333.00000       2664.00|     200.00000        1600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06207               300.000  m   |       2.95000        885.00|       3.30000        990.00|       3.28000         984.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06605                10.000  EACH|      75.00000        750.00|      85.00000        850.00|      75.00000         750.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 6.000  EACH|      95.00000        570.00|     107.00000        642.00|      80.00000         480.00
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                25.000  EACH|      55.00000       1375.00|      62.00000       1550.00|      95.00000        2375.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                22.000  EACH|      55.00000       1210.00|      62.00000       1364.00|      65.00000        1430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 802-02158                 2.000  EACH|     500.00000       1000.00|     100.00000        200.00|    1000.00000        2000.00
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 453 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1609544              |(3) 35-1447641
                                          |GOHMANN ASPHALT & CONSTR., I|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06705                96.000  m   |       4.35000        417.60|       5.00000        480.00|       3.28000         314.88
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0055 808-06713              1143.000  m   |       0.15000        171.45|       0.17000        194.31|       1.00000        1143.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714              1207.000  m   |       0.15000        181.05|       0.17000        205.19|       1.00000        1207.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-75998                18.000  EACH|      59.50000       1071.00|      67.00000       1206.00|      65.00000        1170.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0059 808-75297                12.000  m   |      13.00000        156.00|      15.00000        180.00|      10.50000         126.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0060 808-75260                52.000  m   |       6.50000        338.00|       7.35000        382.20|       5.00000         260.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0061 801-06775                        LUMP|    6000.00000       6000.00|    4890.00000       4890.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0062 621-01004                 1.000  EACH|     660.00000        660.00|    1073.00000       1073.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    888,188.89|             $    934,102.64|                $    975,462.79
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    888,188.89|             $    934,102.64|                $    975,462.79
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1000.00000       6000.00|    2800.00000      16800.00|    1500.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   13500.00000      13500.00|   20000.00000      20000.00|   20500.00000       20500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|   52500.00000      52500.00|   53579.00000       53579.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|   10000.00000      10000.00|    5350.00000        5350.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4926.000  m2  |      10.00000      49260.00|       9.00000      44334.00|       6.25000       30787.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               161.000  m   |      10.00000       1610.00|      10.00000       1610.00|       9.00000        1449.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               290.000  m   |      13.50000       3915.00|      14.00000       4060.00|       4.00000        1160.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  108500.00000     108500.00|  101000.00000     101000.00|  120000.00000      120000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-62420               174.000  m   |       5.00000        870.00|       9.00000       1566.00|       1.00000         174.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000              1744.000  m3  |      15.00000      26160.00|      17.00000      29648.00|      22.00000       38368.00
  EXCAVATION, COMMON                      |                            |                            |
0011 213-52830                24.000  m3  |     150.00000       3600.00|     100.00000       2400.00|     140.00000        3360.00
  FLOWABLE MORTAR                         |                            |                            |
0012 303-60900              2671.000  Mg  |      18.75000      50081.25|      14.00000      37394.00|      19.00000       50749.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 402-05468              2390.000  Mg  |      36.00000      86040.00|      35.62000      85131.80|      34.50000       82455.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               822.000  Mg  |      37.50000      30825.00|      35.47000      29156.34|      36.00000       29592.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               380.000  Mg  |      46.00000      17480.00|      47.20000      17936.00|      44.00000       16720.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               328.000  Mg  |      46.50000      15252.00|      43.06000      14123.68|      44.50000       14596.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 405-05518              7004.000  m2  |       0.55000       3852.20|       0.28000       1961.12|       0.50000        3502.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521             10447.000  m2  |       0.06000        626.82|       0.33000       3447.51|       0.05000         522.35
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1250.00000       5000.00|    1350.00000       5400.00|    1180.00000        4720.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-06035                40.000  m   |      24.00000        960.00|      24.30000        972.00|      21.85000         874.00
  GUARDRAIL, RESET                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06037                 2.000  EACH|     600.00000       1200.00|     640.00000       1280.00|     575.00000        1150.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                72.400  m   |      35.00000       2534.00|      36.00000       2606.40|      32.20000        2331.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               226.000  m   |      60.00000      13560.00|      58.00000      13108.00|      40.00000        9040.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                14.000  EACH|       8.00000        112.00|      10.00000        140.00|       9.00000         126.00
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527                92.000  Mg  |     100.00000       9200.00|      77.00000       7084.00|      90.00000        8280.00
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06259               256.000  m2  |      57.50000      14720.00|      88.00000      22528.00|      77.25000       19776.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 611-06497                 1.000  EACH|     225.00000        225.00|     244.00000        244.00|     220.00000         220.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 611-06498                 1.000  EACH|     255.00000        255.00|     280.00000        280.00|     250.00000         250.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0029 616-02320                96.000  m2  |       3.00000        288.00|       6.00000        576.00|       5.00000         480.00
  GEOTEXTILES                             |                            |                            |
0030 616-06451                56.000  Mg  |      20.00000       1120.00|      38.00000       2128.00|      35.00000        1960.00
  RIPRAP, UNIFORM                         |                            |                            |
0031 621-06559              5208.000  m2  |       0.55000       2864.40|       0.47000       2447.76|       0.45000        2343.60
  MULCHED SEEDING, R                      |                            |                            |
0032 702-51005                71.600  m3  |     550.00000      39380.00|     800.00000      57280.00|     900.00000       64440.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51863               100.000  EACH|      18.00000       1800.00|      18.00000       1800.00|      14.00000        1400.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51032             45192.000  kg  |       1.50000      67788.00|       1.30000      58749.60|       1.35000       61009.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               104.000  EACH|      13.00000       1352.00|      12.00000       1248.00|      11.00000        1144.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-05892               221.100  m3  |     500.00000     110550.00|     590.00000     130449.00|     575.00000      127132.50
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                22.800  m3  |     400.00000       9120.00|     590.00000      13452.00|     550.00000       12540.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    2000.00000       8000.00|    1800.00000        7200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                42.200  m3  |     390.00000      16458.00|     805.00000      33971.00|     350.00000       14770.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    7000.00000       7000.00|    6800.00000       6800.00|    6230.00000        6230.00
  SURFACE SEAL                            |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 453 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 710-51864               672.000  EACH|      18.00000      12096.00|      13.50000       9072.00|      18.00000       12096.00
  FIELD DRILLED HOLE                      |                            |                            |
0042 711-04297            648800.000  mm2 |       0.01000       6488.00|       0.01000       6488.00|       0.01000        6488.00
  STRUCTURAL STEEL, FIELD CUT             |                            |                            |
0043 711-51038                        LUMP|  150000.00000     150000.00|  133000.00000     133000.00|  141836.00000      141836.00
  STRUCTURAL STEEL                        |                            |                            |
0044 711-51877                        LUMP|   24500.00000      24500.00|   38400.00000      38400.00|   25000.00000       25000.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0045 726-93524                14.000  EACH|     640.00000       8960.00|     500.00000       7000.00|     575.00000        8050.00
  BEARING ASSEMBLY, I                     |                            |                            |
0046 801-04308                 8.000  EACH|     240.00000       1920.00|     200.00000       1600.00|     295.00000        2360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06207               300.000  m   |       3.20000        960.00|       3.00000        900.00|       3.15000         945.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06605                10.000  EACH|     100.00000       1000.00|      80.00000        800.00|      90.00000         900.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 6.000  EACH|     100.00000        600.00|      90.00000        540.00|     110.00000         660.00
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                25.000  EACH|     110.00000       2750.00|     105.00000       2625.00|      65.00000        1625.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                22.000  EACH|      90.00000       1980.00|      70.00000       1540.00|      65.00000        1430.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 802-02158                 2.000  EACH|     750.00000       1500.00|     800.00000       1600.00|    1450.00000        2900.00
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0053 808-06705                96.000  m   |       3.50000        336.00|       4.00000        384.00|       4.35000         417.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0055 808-06713              1143.000  m   |       1.00000       1143.00|       0.70000        800.10|       0.15000         171.45
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714              1207.000  m   |       1.00000       1207.00|       0.70000        844.90|       0.15000         181.05
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-75998                18.000  EACH|      75.00000       1350.00|      70.00000       1260.00|      60.00000        1080.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0059 808-75297                12.000  m   |      12.00000        144.00|      12.00000        144.00|      13.00000         156.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0060 808-75260                52.000  m   |       5.00000        260.00|       4.50000        234.00|       6.50000         338.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0061 801-06775                        LUMP|   10000.00000      10000.00|    4000.00000       4000.00|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-0918397              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|RIETH RILEY CONSTRUCTION    |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 621-01004                 1.000  EACH|     950.00000        950.00|     600.00000        600.00|     660.00000         660.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  1,010,002.67|             $  1,055,444.21|                $  1,071,574.53
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,010,002.67|             $  1,055,444.21|                $  1,071,574.53
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1200.00000       7200.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   25000.00000      25000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   54000.00000      54000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5400.00000       5400.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              4926.000  m2  |       7.00000      34482.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               161.000  m   |       9.25000       1489.25|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02277               290.000  m   |      40.00000      11600.00|                            |
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|  125000.00000     125000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-62420               174.000  m   |       9.25000       1609.50|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000              1744.000  m3  |       8.00000      13952.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 213-52830                24.000  m3  |     135.00000       3240.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0012 303-60900              2671.000  Mg  |      18.00000      48078.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 402-05468              2390.000  Mg  |      35.50000      84845.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0014 402-05474               822.000  Mg  |      37.00000      30414.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477               380.000  Mg  |      45.00000      17100.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 402-05481               328.000  Mg  |      45.50000      14924.00|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0017 405-05518              7004.000  m2  |       0.55000       3852.20|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0018 406-05521             10447.000  m2  |       0.10000       1044.70|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 601-01522                 4.000  EACH|    1250.00000       5000.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0020 601-06035                40.000  m   |      23.00000        920.00|                            |
  GUARDRAIL, RESET                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 601-06037                 2.000  EACH|     600.00000       1200.00|                            |
  GUARDRAIL END TREATMENT, I              |                            |                            |
0022 601-99105                72.400  m   |      34.00000       2461.60|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06639               226.000  m   |      75.00000      16950.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0024 602-06729                14.000  EACH|       9.50000        133.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0025 610-05527                92.000  Mg  |      95.00000       8740.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0026 610-06259               256.000  m2  |      80.00000      20480.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0027 611-06497                 1.000  EACH|     245.00000        245.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0028 611-06498                 1.000  EACH|     275.00000        275.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0029 616-02320                96.000  m2  |       4.50000        432.00|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06451                56.000  Mg  |      40.00000       2240.00|                            |
  RIPRAP, UNIFORM                         |                            |                            |
0031 621-06559              5208.000  m2  |       0.50000       2604.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0032 702-51005                71.600  m3  |     800.00000      57280.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0033 702-51863               100.000  EACH|      20.00000       2000.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-51032             45192.000  kg  |       1.35000      61009.20|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936               104.000  EACH|      22.00000       2288.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-05892               221.100  m3  |     500.00000     110550.00|                            |
  CONCRETE, QC/QA, SUPERSTRUCTURE         |                            |                            |
0037 704-51002                22.800  m3  |     800.00000      18240.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1300.00000       5200.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51020                42.200  m3  |     500.00000      21100.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    7000.00000       7000.00|                            |
  SURFACE SEAL                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 710-51864               672.000  EACH|      20.00000      13440.00|                            |
  FIELD DRILLED HOLE                      |                            |                            |
0042 711-04297            648800.000  mm2 |       0.00100        648.80|                            |
  STRUCTURAL STEEL, FIELD CUT             |                            |                            |
0043 711-51038                        LUMP|  145000.00000     145000.00|                            |
  STRUCTURAL STEEL                        |                            |                            |
0044 711-51877                        LUMP|   50000.00000      50000.00|                            |
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0045 726-93524                14.000  EACH|     700.00000       9800.00|                            |
  BEARING ASSEMBLY, I                     |                            |                            |
0046 801-04308                 8.000  EACH|     325.00000       2600.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06207               300.000  m   |       3.00000        900.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06605                10.000  EACH|      80.00000        800.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0049 801-06606                 6.000  EACH|     100.00000        600.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0050 801-06625                25.000  EACH|      60.00000       1500.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0051 801-06640                22.000  EACH|      60.00000       1320.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0052 802-02158                 2.000  EACH|      80.00000        160.00|                            |
  SIGN, PANEL, REMOVE AND REINSTALL       |                            |                            |
0053 808-06705                96.000  m   |       4.50000        432.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            |
  mm                                      |                            |                            |
0055 808-06713              1143.000  m   |       0.20000        228.60|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0056 808-06714              1207.000  m   |       0.20000        241.40|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0058 808-75998                18.000  EACH|      65.00000       1170.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0059 808-75297                12.000  m   |      14.00000        168.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0060 808-75260                52.000  m   |       7.00000        364.00|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, WHITE, CROSSHATCH LINE, 300 mm   |                            |                            |
0061 801-06775                        LUMP|   17000.00000      17000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,097,863.37                                                  ROUTE : SR 244
     CALL ORDER   : 453                     CONTRACT ID : B -23938-A                   COUNTIES : SHELBY
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0062 621-01004                 1.000  EACH|     675.00000        675.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $  1,076,626.25|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,076,626.25|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0175027

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    843,261.54     100.0000%
   2   35-1878024     RAGLE, INC.                                                            $    863,926.44     102.4505%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,009,164.80     119.6739%
   4   35-1663068     SIMS & PEDIGO COMPANY                             CONDITIONAL          $  1,119,225.90     132.7258%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1350.00000      10800.00|    1000.00000       8000.00|    1125.38000        9003.04
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7000.00000       7000.00|    4000.00000       4000.00|    1758.41000        1758.41
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   42000.00000      42000.00|   45000.00000      45000.00|   50458.24000       50458.24
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               212.000  m2  |      30.00000       6360.00|      22.00000       4664.00|      22.44000        4757.28
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               218.000  m   |       0.01000          2.18|       7.00000       1526.00|       0.07000          15.26
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   95000.00000      95000.00|  133000.00000     133000.00|  215791.49000      215791.49
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822              2103.000  m2  |       2.50000       5257.50|       3.75000       7886.25|       8.41000       17686.23
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               860.000  m2  |       4.00000       3440.00|       3.05000       2623.00|       4.21000        3620.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420               352.000  m   |       0.01000          3.52|       7.00000       2464.00|       0.07000          24.64
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000                60.000  m3  |      28.00000       1680.00|      10.50000        630.00|      46.00000        2760.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               100.000  m3  |      25.00000       2500.00|      18.00000       1800.00|      22.99000        2299.00
  BORROW                                  |                            |                            |
0012 303-60900               142.000  Mg  |      35.00000       4970.00|      22.35000       3173.70|      31.01000        4403.42
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 601-01522                 5.000  EACH|    1175.00000       5875.00|    1175.00000       5875.00|    1224.00000        6120.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-94689                 2.000  EACH|    3250.00000       6500.00|    3250.00000       6500.00|    3385.53000        6771.06
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 601-94690                 2.000  EACH|    3250.00000       6500.00|    3250.00000       6500.00|    3385.53000        6771.06
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0016 601-99105               118.110  m   |      33.00000       3897.63|      33.00000       3897.63|      34.42000        4065.35
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99108               156.210  m   |      46.75000       7302.82|      46.75000       7302.82|      48.72000        7610.55
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0018 602-06639               451.000  m   |     100.00000      45100.00|     124.00000      55924.00|      53.84000       24281.84
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                32.000  EACH|       7.00000        224.00|       6.00000        192.00|       9.38000         300.16
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               949.000  Mg  |      68.55000      65053.95|      72.00000      68328.00|      73.49000       69742.01
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               392.000  m2  |      70.00000      27440.00|      70.00000      27440.00|      64.69000       25358.48
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               162.000  m2  |       5.00000        810.00|       2.00000        324.00|       4.21000         682.02
  GEOTEXTILES                             |                            |                            |
0023 616-06405                97.000  Mg  |      40.00000       3880.00|      28.75000       2788.75|      42.00000        4074.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 617-95589                26.500  m   |      40.00000       1060.00|       1.00000         26.50|     107.68000        2853.52
  EXPANSION JOINT, SS, SEAL               |                            |                            |
0025 621-06574                96.000  m2  |       8.25000        792.00|       6.00000        576.00|      12.46000        1196.16
  SODDING                                 |                            |                            |
0026 702-51110              1050.800  kg  |       6.50000       6830.20|       6.00000       6304.80|       5.56000        5842.45
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 703-01540                56.000  EACH|       8.00000        448.00|      11.00000        616.00|      12.90000         722.40
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0028 703-51030              5636.000  kg  |       1.50000       8454.00|       1.65000       9299.40|       1.65000        9299.40
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             33247.000  kg  |       1.60000      53195.20|       1.75000      58182.25|       1.70000       56519.90
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               434.000  EACH|       9.00000       3906.00|      12.00000       5208.00|      11.72000        5086.48
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               162.200  m3  |     700.00000     113540.00|     800.00000     129760.00|    1191.12000      193199.66
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 8.000  EACH|    1250.00000      10000.00|    1200.00000       9600.00|    1523.95000       12191.60
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025               352.000  m   |     125.00000      44000.00|      99.00000      34848.00|      93.04000       32750.08
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                 5.000  m2  |     810.00000       4050.00|     830.00000       4150.00|    1020.31000        5101.55
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 709-51821                        LUMP|    5000.00000       5000.00|    4500.00000       4500.00|    4270.97000        4270.97
  SURFACE SEAL                            |                            |                            |
0036 711-51878                        LUMP|   26000.00000      26000.00|   20000.00000      20000.00|   17584.06000       17584.06
  JACKING AND SUPPORTING GIRDERS          |                            |                            |
0037 722-51401                35.000  m2  |     380.00000      13300.00|     160.00000       5600.00|     163.93000        5737.55
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842              2105.000  m2  |      50.00000     105250.00|      50.00000     105250.00|      43.15000       90830.75
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                18.300  m3  |     395.00000       7228.50|     395.00000       7228.50|     395.00000        7228.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0040 722-51852               250.000  m2  |     100.00000      25000.00|      45.00000      11250.00|      63.08000       15770.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824              1580.000  m2  |       3.00000       4740.00|       4.05000       6399.00|       0.14000         221.20
  SURFACE MILLING                         |                            |                            |
0042 724-03276                26.500  m   |     365.00000       9672.50|     200.00000       5300.00|     203.84000        5401.76
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0043 724-51925                26.500  m   |     345.00000       9142.50|     280.00000       7420.00|     296.29000        7851.69
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0044 801-06203              3126.000  m   |       0.30000        937.80|       0.30000        937.80|       1.18000        3688.68
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              3126.000  m   |       3.28000      10253.28|       3.28000      10253.28|       3.41000       10659.66
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06640                16.000  EACH|      90.00000       1440.00|      90.00000       1440.00|      93.75000        1500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      52.09000         104.18
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               280.000  DAY |      17.00000       4760.00|      17.00000       4760.00|      18.75000        5250.00
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|   18000.00000      18000.00|   10500.00000      10500.00|   35050.90000       35050.90
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06711              1084.000  m   |       0.66000        715.44|       0.66000        715.44|       0.69000         747.96
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713               684.000  m   |       0.49000        335.16|       0.49000        335.16|       0.52000         355.68
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               684.000  m   |       0.49000        335.16|       0.49000        335.16|       0.52000         355.68
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-06716              1280.000  m   |       1.64000       2099.20|       1.65000       2112.00|       1.74000        2227.20
  LINE, REMOVE                            |                            |                            |
0054 808-75996                12.000  EACH|      10.00000        120.00|      10.00000        120.00|      17.58000         210.96
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1878024              |(3) 35-0906416
                                          |GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.                 |WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 808-75998                12.000  EACH|      80.00000        960.00|      80.00000        960.00|      83.34000        1000.08
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    843,261.54|             $    863,926.44|                $  1,009,164.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    843,261.54|             $    863,926.44|                $  1,009,164.80
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |                            |
                                          |SIMS & PEDIGO COMPANY       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    2000.00000      16000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   50000.00000      50000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               212.000  m2  |      55.00000      11660.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               218.000  m   |       7.00000       1526.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  180000.00000     180000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822              2103.000  m2  |      12.00000      25236.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               860.000  m2  |       9.00000       7740.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-62420               352.000  m   |       2.00000        704.00|                            |
  BRIDGE RAILING, REMOVE                  |                            |                            |
0010 203-02000                60.000  m3  |      25.00000       1500.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               100.000  m3  |      25.00000       2500.00|                            |
  BORROW                                  |                            |                            |
0012 303-60900               142.000  Mg  |      25.00000       3550.00|                            |
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0013 601-01522                 5.000  EACH|    1300.00000       6500.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-94689                 2.000  EACH|    3600.00000       7200.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-94690                 2.000  EACH|    3600.00000       7200.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0016 601-99105               118.110  m   |      36.00000       4251.96|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 601-99108               156.210  m   |      48.00000       7498.08|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0018 602-06639               451.000  m   |      80.00000      36080.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                32.000  EACH|      10.00000        320.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |                            |
                                          |SIMS & PEDIGO COMPANY       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               949.000  Mg  |      80.00000      75920.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               392.000  m2  |      50.00000      19600.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320               162.000  m2  |       8.00000       1296.00|                            |
  GEOTEXTILES                             |                            |                            |
0023 616-06405                97.000  Mg  |      25.00000       2425.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0024 617-95589                26.500  m   |     100.00000       2650.00|                            |
  EXPANSION JOINT, SS, SEAL               |                            |                            |
0025 621-06574                96.000  m2  |      26.00000       2496.00|                            |
  SODDING                                 |                            |                            |
0026 702-51110              1050.800  kg  |       6.20000       6514.96|                            |
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0027 703-01540                56.000  EACH|      12.00000        672.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0028 703-51030              5636.000  kg  |       1.80000      10144.80|                            |
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             33247.000  kg  |       1.80000      59844.60|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               434.000  EACH|      12.00000       5208.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               162.200  m3  |     500.00000      81100.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 8.000  EACH|    1200.00000       9600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51025               352.000  m   |     138.00000      48576.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                 5.000  m2  |     900.00000       4500.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0035 709-51821                        LUMP|    3800.00000       3800.00|                            |
  SURFACE SEAL                            |                            |                            |
0036 711-51878                        LUMP|   50000.00000      50000.00|                            |
  JACKING AND SUPPORTING GIRDERS          |                            |                            |
0037 722-51401                35.000  m2  |     200.00000       7000.00|                            |
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0038 722-51842              2105.000  m2  |      70.00000     147350.00|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0039 722-51846                18.300  m3  |     395.00000       7228.50|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   881,336.57                                                  ROUTE : NHS US 41
     CALL ORDER   : 471                     CONTRACT ID : B -24339-A                   COUNTIES : SULLIVAN
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |                            |
                                          |SIMS & PEDIGO COMPANY       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51852               250.000  m2  |     120.00000      30000.00|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0041 722-60824              1580.000  m2  |       8.00000      12640.00|                            |
  SURFACE MILLING                         |                            |                            |
0042 724-03276                26.500  m   |     400.00000      10600.00|                            |
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0043 724-51925                26.500  m   |     400.00000      10600.00|                            |
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0044 801-06203              3126.000  m   |       1.50000       4689.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0045 801-06207              3126.000  m   |       3.50000      10941.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0046 801-06640                16.000  EACH|     100.00000       1600.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0047 801-06645                 2.000  EACH|      70.00000        140.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0048 801-06710               280.000  DAY |      30.00000       8400.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0049 801-06775                        LUMP|   90000.00000      90000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06711              1084.000  m   |       2.00000       2168.00|                            |
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0051 808-06713               684.000  m   |       2.00000       1368.00|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06714               684.000  m   |       2.00000       1368.00|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0053 808-06716              1280.000  m   |       4.00000       5120.00|                            |
  LINE, REMOVE                            |                            |                            |
0054 808-75996                12.000  EACH|     150.00000       1800.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                12.000  EACH|     200.00000       2400.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  1,119,225.90|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,119,225.90|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :  110  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0361004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    714,866.66     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    737,918.92     103.2246%
   3   61-1013120     T & C CONTRACTING, INC.                                                $    773,668.49     108.2255%
   4   35-1619477     BROWN, L.L. CONSTR. CO., INC.                                          $    793,494.45     110.9989%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $    907,865.78     126.9979%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 61-1013120
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|    1100.00000      13200.00|    1150.00000       13800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    3500.00000        3500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   35000.00000      35000.00|   12000.00000       12000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      17.50000       2030.00|      30.00000       3480.00|       5.50000         638.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               178.000  m   |       7.50000       1335.00|       9.50000       1691.00|       4.50000         801.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   62142.00000      62142.00|   35000.00000      35000.00|   59775.00000       59775.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               241.000  m2  |       6.50000       1566.50|       6.00000       1446.00|       5.00000        1205.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               139.100  m   |      10.00000       1391.00|      40.00000       5564.00|      20.00000        2782.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 202-94810                 2.000  EACH|     120.00000        240.00|     400.00000        800.00|     120.00000         240.00
  CURB TURNOUT, REMOVE                    |                            |                            |
0010 203-02000                28.000  m3  |      15.00000        420.00|      16.00000        448.00|      12.00000         336.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               300.000  m3  |      15.00000       4500.00|      30.00000       9000.00|      45.00000       13500.00
  BORROW                                  |                            |                            |
0012 206-51220                69.000  m3  |      50.00000       3450.00|      35.00000       2415.00|      16.00000        1104.00
  EXCAVATION, WET                         |                            |                            |
0013 211-02060                63.000  m3  |      20.00000       1260.00|      56.00000       3528.00|      68.00000        4284.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 61-1013120
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 213-52830                19.800  m3  |     100.00000       1980.00|     250.00000       4950.00|     146.00000        2890.80
  FLOWABLE MORTAR                         |                            |                            |
0015 303-60900                62.000  Mg  |      20.00000       1240.00|      30.00000       1860.00|      26.00000        1612.00
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0016 406-05521               429.000  m2  |       1.60000        686.40|       0.20000         85.80|       1.50000         643.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               176.000  m2  |      55.00000       9680.00|      65.00000      11440.00|      72.00000       12672.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0018 601-01522                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 2.000  EACH|    5000.00000      10000.00|    6200.00000      12400.00|    6750.00000       13500.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0020 601-94689                 4.000  EACH|    3750.00000      15000.00|    2995.00000      11980.00|    3595.00000       14380.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               219.600  m   |      37.50000       8235.00|      37.00000       8125.20|      33.76000        7413.70
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639               259.080  m   |      54.00000      13990.32|      90.00000      23317.20|      88.48000       22923.40
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06729                14.000  EACH|       8.00000        112.00|       7.00000         98.00|       7.95000         111.30
  BARRIER DELINEATOR                      |                            |                            |
0024 610-05527               523.000  Mg  |      80.00000      41840.00|      90.00000      47070.00|      71.00000       37133.00
  HMA FOR APPROACHES                      |                            |                            |
0025 616-02320                60.000  m2  |       3.00000        180.00|       3.60000        216.00|       4.00000         240.00
  GEOTEXTILES                             |                            |                            |
0026 616-06396                37.000  Mg  |      25.00000        925.00|      35.00000       1295.00|      26.00000         962.00
  RIPRAP                                  |                            |                            |
0027 621-06574                72.000  m2  |       5.00000        360.00|       8.80000        633.60|       8.80000         633.60
  SODDING                                 |                            |                            |
0028 701-51195               104.000  m   |     150.00000      15600.00|     135.00000      14040.00|     187.00000       19448.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0029 701-91792                16.000  EACH|     100.00000       1600.00|     100.00000       1600.00|     137.00000        2192.00
  PILE TIP, STEEL H                       |                            |                            |
0030 702-51005                81.700  m3  |     400.00000      32680.00|     500.00000      40850.00|     714.00000       58333.80
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51015                31.000  m3  |     385.00000      11935.00|     450.00000      13950.00|     460.00000       14260.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 702-51110               585.000  kg  |       5.25000       3071.25|       5.00000       2925.00|       6.75000        3948.75
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0033 702-51863               400.000  EACH|      10.00000       4000.00|       9.00000       3600.00|       5.50000        2200.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 61-1013120
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 703-01540                27.000  EACH|      10.00000        270.00|       8.00000        216.00|      15.00000         405.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0035 703-51030              7313.000  kg  |       1.30000       9506.90|       1.20000       8775.60|       1.30000        9506.90
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             32756.000  kg  |       1.36000      44548.16|       1.35000      44220.60|       1.45000       47496.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               955.000  EACH|      11.50000      10982.50|      10.00000       9550.00|      15.00000       14325.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002               163.200  m3  |     400.00000      65280.00|     600.00000      97920.00|     650.00000      106080.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51025               138.000  m   |     135.00000      18630.00|     125.00000      17250.00|      82.00000       11316.00
  CONCRETE, C, RAILING                    |                            |                            |
0041 709-51821                        LUMP|    5750.00000       5750.00|    4200.00000       4200.00|    4985.00000        4985.00
  SURFACE SEAL                            |                            |                            |
0042 710-51864              1176.000  EACH|      15.00000      17640.00|      18.00000      21168.00|      11.00000       12936.00
  FIELD DRILLED HOLE                      |                            |                            |
0043 711-51038                        LUMP|  142000.00000     142000.00|  122750.00000     122750.00|  132750.00000      132750.00
  STRUCTURAL STEEL                        |                            |                            |
0044 715-91361                 3.600  m   |      50.00000        180.00|     250.00000        900.00|     175.00000         630.00
  PIPE, PVC, 150 mm                       |                            |                            |
0045 724-51925                12.000  m   |     300.00000       3600.00|     400.00000       4800.00|     465.00000        5580.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0046 801-06203               297.620  m   |       1.50000        446.43|       1.80000        535.72|       0.96000         285.72
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1968.000  m   |       3.10000       6100.80|       4.00000       7872.00|       3.12000        6140.16
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06640                21.000  EACH|     140.00000       2940.00|      90.00000       1890.00|     110.00000        2310.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 6.000  EACH|      40.00000        240.00|      50.00000        300.00|      40.00000         240.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    7900.00000       7900.00|    4000.00000       4000.00|   13400.00000       13400.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 802-96097              1764.000  EACH|       1.80000       3175.20|       1.65000       2910.60|       6.50000       11466.00
  SHEAR CONNECTOR                         |                            |                            |
0052 806-01851                        LUMP|   12500.00000      12500.00|   10800.00000      10800.00|   10800.00000       10800.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0053 808-06712                67.000  m   |       1.00000         67.00|       1.60000        107.20|       0.96000          64.32
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 61-1013120
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|T & C CONTRACTING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06713               511.000  m   |       1.00000        511.00|       1.60000        817.60|       0.96000         490.56
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               268.000  m   |       1.00000        268.00|       1.60000        428.80|       0.96000         257.28
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 808-06716               506.000  m   |       2.20000       1113.20|       2.50000       1265.00|       2.50000        1265.00
  LINE, REMOVE                            |                            |                            |
0057 808-75996                 7.000  EACH|      16.50000        115.50|      12.00000         84.00|      10.00000          70.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                 7.000  EACH|     100.00000        700.00|     140.00000        980.00|      85.00000         595.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0059 711-51877                        LUMP|   17500.00000      17500.00|   12000.00000      12000.00|    7100.00000        7100.00
  JACKING AND SUPPORTING BEAMS            |                            |                            |
0060 726-96576                 2.000  EACH|    1500.00000       3000.00|    1600.00000       3200.00|    1512.00000        3024.00
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0061 726-58789                16.000  EACH|     895.00000      14320.00|    1200.00000      19200.00|    1000.00000       16000.00
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0062 726-99095                 8.000  EACH|     750.00000       6000.00|     900.00000       7200.00|     750.00000        6000.00
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0063 619-61505                        LUMP|    4750.00000       4750.00|    4500.00000       4500.00|    8000.00000        8000.00
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0064 619-93423                        LUMP|    1600.00000       1600.00|    1500.00000       1500.00|    1000.00000        1000.00
  POLLUTION CONTROL , END BEARINGS        |                            |                            |
0065 808-75994                15.000  EACH|       5.50000         82.50|       3.00000         45.00|       5.00000          75.00
  PRISMATIC REFLECTOR , REMOVE            |                            |                            |
0066 808-75994                15.000  EACH|      20.00000        300.00|      15.00000        225.00|      15.00000         225.00
  PRISMATIC REFLECTOR                     |                            |                            |
0067 801-06218                10.000  m   |      20.00000        200.00|      30.00000        300.00|      18.75000         187.50
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm , STOP LINE           |                            |                            |
     SECTION TOTALS                       |             $    714,866.66|             $    737,918.92|                $    773,668.49
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    714,866.66|             $    737,918.92|                $    773,668.49
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1250.00000      15000.00|    1200.00000      14400.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7485.79000       7485.79|   12500.00000      12500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   37428.98000      37428.98|   45800.00000      45800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               116.000  m2  |      12.85000       1490.60|      40.00000       4640.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               178.000  m   |       8.56000       1523.68|      10.00000       1780.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   54650.00000      54650.00|   60000.00000      60000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               241.000  m2  |       7.50000       1807.50|       8.50000       2048.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-62420               139.100  m   |      25.63000       3565.13|      40.00000       5564.00|
  BRIDGE RAILING, REMOVE                  |                            |                            |
0009 202-94810                 2.000  EACH|     375.00000        750.00|     600.00000       1200.00|
  CURB TURNOUT, REMOVE                    |                            |                            |
0010 203-02000                28.000  m3  |      32.69000        915.32|      20.00000        560.00|
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               300.000  m3  |      16.34000       4902.00|      35.00000      10500.00|
  BORROW                                  |                            |                            |
0012 206-51220                69.000  m3  |      85.00000       5865.00|      40.00000       2760.00|
  EXCAVATION, WET                         |                            |                            |
0013 211-02060                63.000  m3  |      28.77000       1812.51|      50.00000       3150.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 213-52830                19.800  m3  |     261.51000       5177.89|     140.00000       2772.00|
  FLOWABLE MORTAR                         |                            |                            |
0015 303-60900                62.000  Mg  |      24.24000       1502.88|      28.00000       1736.00|
  COMPACTED AGGREGATE FOR BASE, 0         |                            |                            |
0016 406-05521               429.000  m2  |       1.75000        750.75|       1.60000        686.40|
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05090               176.000  m2  |      62.04000      10919.04|      90.00000      15840.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0018 601-01522                 4.000  EACH|    1250.00000       5000.00|    1100.00000       4400.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0019 601-04746                 2.000  EACH|    6700.00000      13400.00|    6500.00000      13000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-94689                 4.000  EACH|    3425.00000      13700.00|    3100.00000      12400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0021 601-99105               219.600  m   |      41.50000       9113.40|      38.00000       8344.80|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06639               259.080  m   |      29.50000       7642.86|      90.00000      23317.20|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0023 602-06729                14.000  EACH|      10.75000        150.50|       7.50000        105.00|
  BARRIER DELINEATOR                      |                            |                            |
0024 610-05527               523.000  Mg  |      76.00000      39748.00|      75.00000      39225.00|
  HMA FOR APPROACHES                      |                            |                            |
0025 616-02320                60.000  m2  |       3.58000        214.80|       6.00000        360.00|
  GEOTEXTILES                             |                            |                            |
0026 616-06396                37.000  Mg  |      19.82000        733.34|      35.00000       1295.00|
  RIPRAP                                  |                            |                            |
0027 621-06574                72.000  m2  |       9.20000        662.40|       9.00000        648.00|
  SODDING                                 |                            |                            |
0028 701-51195               104.000  m   |     101.64000      10570.56|     300.00000      31200.00|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0029 701-91792                16.000  EACH|     110.00000       1760.00|     100.00000       1600.00|
  PILE TIP, STEEL H                       |                            |                            |
0030 702-51005                81.700  m3  |     477.35000      38999.49|     750.00000      61275.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51015                31.000  m3  |     457.70000      14188.70|     450.00000      13950.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0032 702-51110               585.000  kg  |       9.92000       5803.20|       6.00000       3510.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0033 702-51863               400.000  EACH|       8.90000       3560.00|      10.00000       4000.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0034 703-01540                27.000  EACH|       7.55000        203.85|      16.00000        432.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0035 703-51030              7313.000  kg  |       1.21000       8848.73|       1.25000       9141.25|
  REINFORCING STEEL                       |                            |                            |
0036 703-51032             32756.000  kg  |       1.43000      46841.08|       1.50000      49134.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 703-97936               955.000  EACH|       8.50000       8117.50|      13.50000      12892.50|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0038 704-51002               163.200  m3  |     508.15000      82930.08|     715.00000     116688.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0039 706-05732                 4.000  EACH|    1340.00000       5360.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0040 706-51025               138.000  m   |      90.00000      12420.00|     120.00000      16560.00|
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 709-51821                        LUMP|    6500.00000       6500.00|    6000.00000       6000.00|
  SURFACE SEAL                            |                            |                            |
0042 710-51864              1176.000  EACH|      14.50000      17052.00|      20.00000      23520.00|
  FIELD DRILLED HOLE                      |                            |                            |
0043 711-51038                        LUMP|  155670.00000     155670.00|  141000.00000     141000.00|
  STRUCTURAL STEEL                        |                            |                            |
0044 715-91361                 3.600  m   |      26.66000         95.97|      78.00000        280.80|
  PIPE, PVC, 150 mm                       |                            |                            |
0045 724-51925                12.000  m   |     408.85000       4906.20|     400.00000       4800.00|
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0046 801-06203               297.620  m   |       1.30000        386.90|       1.25000        372.03|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1968.000  m   |       3.50000       6888.00|       3.25000       6396.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06640                21.000  EACH|     135.00000       2835.00|     120.00000       2520.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                 6.000  EACH|      65.00000        390.00|      45.00000        270.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    5600.00000       5600.00|   20000.00000      20000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 802-96097              1764.000  EACH|       8.55000      15082.20|       4.00000       7056.00|
  SHEAR CONNECTOR                         |                            |                            |
0052 806-01851                        LUMP|   15695.00000      15695.00|   15000.00000      15000.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0053 808-06712                67.000  m   |       0.83000         55.61|       0.80000         53.60|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0054 808-06713               511.000  m   |       0.83000        424.13|       0.80000        408.80|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               268.000  m   |       0.86000        230.48|       0.80000        214.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 808-06716               506.000  m   |       4.00000       2024.00|       3.25000       1644.50|
  LINE, REMOVE                            |                            |                            |
0057 808-75996                 7.000  EACH|      25.00000        175.00|      20.00000        140.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                 7.000  EACH|     198.00000       1386.00|     200.00000       1400.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0059 711-51877                        LUMP|   32013.00000      32013.00|   25000.00000      25000.00|
  JACKING AND SUPPORTING BEAMS            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   849,337.35                                                  ROUTE : SR 60
     CALL ORDER   : 481                     CONTRACT ID : B -24463-A                   COUNTIES : WASHINGTON
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1619477              |(5) 35-1618530              |
                                          |BROWN, L.L. CONSTR. CO., INC|AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 726-96576                 2.000  EACH|    1670.00000       3340.00|    1700.00000       3400.00|
  BEARING ASSEMBLY, FIXED                 |                            |                            |
0061 726-58789                16.000  EACH|     920.00000      14720.00|    1200.00000      19200.00|
  BEARING ASSEMBLY, ELASTOMERIC, II       |                            |                            |
0062 726-99095                 8.000  EACH|     710.30000       5682.40|     900.00000       7200.00|
  BEARING ASSEMBLY, ELASTOMERIC, I        |                            |                            |
0063 619-61505                        LUMP|   13829.00000      13829.00|    5000.00000       5000.00|
  CLEAN AND PAINT END DIAPHRAGMS          |                            |                            |
  EXPANSION SHOES AND BEAM ENDS           |                            |                            |
0064 619-93423                        LUMP|    2000.00000       2000.00|    1600.00000       1600.00|
  POLLUTION CONTROL , END BEARINGS        |                            |                            |
0065 808-75994                15.000  EACH|      16.50000        247.50|      25.00000        375.00|
  PRISMATIC REFLECTOR , REMOVE            |                            |                            |
0066 808-75994                15.000  EACH|      36.90000        553.50|      40.00000        600.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0067 801-06218                10.000  m   |      19.70000        197.00|      20.00000        200.00|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm , STOP LINE           |                            |                            |
     SECTION TOTALS                       |             $    793,494.45|             $    907,865.78|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    793,494.45|             $    907,865.78|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 09/22/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0658006
                                                                                                  0658136

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,133,089.92     100.0000%
   2   35-1106884     ELLAS CONSTRUCTION CO                                                  $  2,139,085.50     100.2810%
   3   35-1339168     LAPORTE CONSTRUCTION CO                           CONDITIONAL          $  2,362,446.75     110.7523%
   4   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  2,392,823.82     112.1764%
   5   35-1523985     WIRTZ & YATES, INC.                               CONDITIONAL          $  2,543,336.78     119.2325%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1500.00000      15000.00|    1300.00000      13000.00|    1993.25000       19932.50
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|   30000.00000      30000.00|   29887.62000       29887.62
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  106000.00000     106000.00|  100000.00000     100000.00|  120295.25000      120295.25
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|    4790.05000        4790.05
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|   10000.00000      10000.00|   10000.00000      10000.00|    7132.59000        7132.59
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240              1302.000  m2  |       8.00000      10416.00|      15.00000      19530.00|       8.52000       11093.04
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               902.800  m   |       8.55000       7718.94|       8.50000       7673.80|       7.75000        6996.70
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272                25.000  m   |      25.00000        625.00|      18.20000        455.00|     125.92000        3148.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02278                48.400  m   |      12.00000        580.80|      15.40000        745.36|      33.14000        1603.98
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-02772                 2.000  EACH|      75.00000        150.00|     150.00000        300.00|     498.15000         996.30
  CASTING, REMOVE                         |                            |                            |
0011 202-03135                31.600  m2  |     110.00000       3476.00|     155.00000       4898.00|     420.43000       13285.59
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0012 202-51328                        LUMP|   75433.72000      75433.72|   90000.00000      90000.00|   53996.47000       53996.47
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 202-51328                        LUMP|  103386.50000     103386.50|   90000.00000      90000.00|   87785.71000       87785.71
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0014 202-60820              1639.000  m2  |       3.00000       4917.00|       4.20000       6883.80|       5.12000        8391.68
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-99187                92.000  m   |       5.00000        460.00|      16.35000       1504.20|      24.39000        2243.88
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0016 203-02000              1734.000  m3  |      10.00000      17340.00|       9.30000      16126.20|      18.92000       32807.28
  EXCAVATION, COMMON                      |                            |                            |
0017 203-51223               461.000  m3  |      15.00000       6915.00|      21.30000       9819.30|      28.51000       13143.11
  EXCAVATION, WATERWAY                    |                            |                            |
0018 205-02224               980.000  m   |       6.00000       5880.00|       5.25000       5145.00|       5.25000        5145.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0019 205-02229                52.000  m   |      13.00000        676.00|      11.75000        611.00|      11.75000         611.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02236                 1.000  EACH|      13.00000         13.00|      85.00000         85.00|      85.00000          85.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 211-06467                72.400  m3  |      30.00000       2172.00|      30.00000       2172.00|      78.44000        5679.06
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0022 303-04095              1050.000  Mg  |      17.00000      17850.00|      18.50000      19425.00|      26.71000       28045.50
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0023 303-52308               666.500  Mg  |      19.00000      12663.50|      18.50000      12330.25|      30.47000       20308.26
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0024 401-05467              1134.000  m   |       2.92000       3311.28|       3.00000       3402.00|       4.43000        5023.62
  MILLED HMA CORRUGATIONS                 |                            |                            |
0025 402-05474               302.000  Mg  |      56.50000      17063.00|      56.50000      17063.00|      37.35000       11279.70
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               210.800  Mg  |      74.40000      15683.52|      74.40000      15683.52|      61.20000       12900.96
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481              2996.200  Mg  |      32.20000      96477.64|      32.20000      96477.64|      31.40000       94080.68
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 402-05487               201.700  Mg  |      38.75000       7815.88|      38.75000       7815.88|      37.90000        7644.43
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0029 402-05490               339.100  Mg  |      53.20000      18040.12|      53.20000      18040.12|      60.80000       20617.28
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0030 406-05520                 6.520  Mg  |     430.00000       2803.60|     430.00000       2803.60|     740.00000        4824.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 501-05090                88.000  m2  |      45.00000       3960.00|      47.00000       4136.00|     133.56000       11753.28
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 501-05240                29.200  m   |      30.00000        876.00|      55.00000       1606.00|      61.51000        1796.09
  CONTRACTION JOINT, D1                   |                            |                            |
0033 501-05310                59.200  m   |     225.00000      13320.00|     320.00000      18944.00|     536.20000       31743.04
  TERMINAL JOINT                          |                            |                            |
0034 502-06327               178.600  m2  |      45.00000       8037.00|      47.00000       8394.20|      87.56000       15638.22
  PCCP, 250 mm                            |                            |                            |
0035 601-01522                 9.000  EACH|    1434.50000      12910.50|    1125.00000      10125.00|    1300.00000       11700.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-02205                 1.000  EACH|     827.60000        827.60|     855.00000        855.00|     750.00000         750.00
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0037 601-02206                99.100  m   |      50.76000       5030.32|      42.00000       4162.20|      46.00000        4558.60
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0038 601-02207                 1.000  EACH|      71.72000         71.72|      95.00000         95.00|      65.00000          65.00
  TEMPORARY GUARD RAIL TRANSITION, VH,    |                            |                            |
  1.905 m SPACING                         |                            |                            |
0039 601-04746                 2.000  EACH|   10813.92000      21627.84|   10000.00000      20000.00|    9800.00000       19600.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-05999                 1.000  EACH|      44.14000         44.14|      31.00000         31.00|      40.00000          40.00
  CURVED TERMINAL END                     |                            |                            |
0041 601-94689                 4.000  EACH|    3696.60000      14786.40|    3125.00000      12500.00|    3350.00000       13400.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-94690                 4.000  EACH|    3696.60000      14786.40|    3125.00000      12500.00|    3350.00000       13400.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0043 601-97080                 2.000  EACH|    2455.20000       4910.40|    1475.00000       2950.00|    2225.00000        4450.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0044 601-97774                 1.000  EACH|    2427.61000       2427.61|    1925.00000       1925.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0045 601-97803                 1.000  EACH|    2427.61000       2427.61|    1925.00000       1925.00|    2200.00000        2200.00
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0046 601-99105               544.810  m   |      37.63000      20501.20|      34.00000      18523.54|      34.10000       18578.02
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 601-99108               331.400  m   |      53.74000      17809.44|      52.00000      17232.80|      48.70000       16139.18
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0048 602-06639                10.000  m   |      55.00000        550.00|      56.00000        560.00|     326.15000        3261.50
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0049 602-06646              1620.000  m   |      55.00000      89100.00|      44.50000      72090.00|      44.20000       71604.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 602-06729                24.000  EACH|       6.00000        144.00|       7.00000        168.00|      10.00000         240.00
  BARRIER DELINEATOR                      |                            |                            |
0051 603-06040               167.000  m   |      50.00000       8350.00|      30.00000       5010.00|      44.00000        7348.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0052 605-05523               246.800  m   |      94.10000      23223.88|      94.10000      23223.88|      13.00000        3208.40
  CURB, HMA                               |                            |                            |
0053 605-06090                30.000  m   |      25.00000        750.00|      55.00000       1650.00|     171.97000        5159.10
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0054 607-98211                12.000  m2  |      15.00000        180.00|      14.00000        168.00|      37.17000         446.04
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0055 610-05527              7169.700  Mg  |      32.20000     230864.34|      32.20000     230864.34|      31.15000      223336.16
  HMA FOR APPROACHES                      |                            |                            |
0056 610-06257              1032.000  m2  |      45.00000      46440.00|      47.00000      48504.00|      61.95000       63932.40
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0057 611-52817                 4.000  EACH|   42000.00000     168000.00|   20500.00000      82000.00|   26411.71000      105646.84
  TEMPORARY CROSSOVER, B                  |                            |                            |
0058 616-02320              2486.000  m2  |       2.15000       5344.90|       2.50000       6215.00|       3.87000        9620.82
  GEOTEXTILES                             |                            |                            |
0059 616-06405              1813.000  Mg  |      20.00000      36260.00|      18.55000      33631.15|      23.82000       43185.66
  RIPRAP, REVETMENT                       |                            |                            |
0060 621-01004                 3.000  EACH|     882.77000       2648.31|     800.00000       2400.00|     800.00000        2400.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0061 621-06545                 0.600  Mg  |     761.38000        456.83|     690.00000        414.00|     690.00000         414.00
  FERTILIZER                              |                            |                            |
0063 621-06559              9986.000  m2  |       0.55000       5492.30|       0.50000       4993.00|       0.50000        4993.00
  MULCHED SEEDING, R                      |                            |                            |
0064 621-06565                 3.015  Mg  |     589.37000       1776.95|     535.00000       1613.03|     534.11000        1610.34
  MULCHING MATERIAL                       |                            |                            |
0065 621-06567                63.000  kL  |       1.10000         69.30|       1.00000         63.00|       1.00000          63.00
  WATER                                   |                            |                            |
0066 621-06570               555.000  m3  |      11.83000       6565.65|      21.90000      12154.50|      17.70000        9823.50
  TOP SOIL                                |                            |                            |
0067 621-06574              3457.000  m2  |       3.59000      12410.63|       3.25000      11235.25|       3.25000       11235.25
  SODDING                                 |                            |                            |
0068 621-06575               670.000  m2  |       3.59000       2405.30|       3.25000       2177.50|       3.25000        2177.50
  SODDING, NURSERY                        |                            |                            |
0069 701-90976             29670.000  kg  |       1.50000      44505.00|       1.35000      40054.50|       1.26000       37384.20
  REINFORCING STEEL, GRADE 60             |                            |                            |
0070 702-51005                47.600  m3  |     650.00000      30940.00|    1200.00000      57120.00|    1616.12000       76927.31
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 702-51110               584.400  kg  |       5.00000       2922.00|       4.60000       2688.24|       5.90000        3447.96
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0072 702-51863                96.000  EACH|       6.00000        576.00|       9.00000        864.00|      18.14000        1741.44
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0073 703-01540               256.000  EACH|      12.00000       3072.00|      16.35000       4185.60|      22.54000        5770.24
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0074 703-51030              9078.000  kg  |       1.45000      13163.10|       1.35000      12255.30|       1.14000       10348.92
  REINFORCING STEEL                       |                            |                            |
0075 703-51032             74542.000  kg  |       1.50000     111813.00|       1.50000     111813.00|       1.41000      105104.22
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0076 703-97703               212.000  EACH|      12.00000       2544.00|      15.35000       3254.20|      21.71000        4602.52
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0077 704-51002               575.000  m3  |     450.00000     258750.00|     575.00000     330625.00|     518.75000      298281.25
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0078 706-05732                 8.000  EACH|     800.00000       6400.00|    1200.00000       9600.00|    1400.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0079 706-05734                 8.000  EACH|    1000.00000       8000.00|    1400.00000      11200.00|    1400.00000       11200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0080 706-51025               251.000  m   |     160.00000      40160.00|     130.00000      32630.00|     110.00000       27610.00
  CONCRETE, C, RAILING                    |                            |                            |
0081 707-05982                67.600  m   |     600.00000      40560.00|     230.00000      15548.00|     199.79000       13505.80
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
0082 707-96390                84.000  EACH|      50.00000       4200.00|     135.00000      11340.00|     154.29000       12960.36
  ELASTOMERIC BEARING PAD                 |                            |                            |
0083 708-51813                20.000  m2  |     623.46000      12469.20|     500.00000      10000.00|     565.00000       11300.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0084 708-51814                42.400  m2  |      38.62000       1637.49|      35.00000       1484.00|      35.00000        1484.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0085 709-51821                        LUMP|    6000.00000       6000.00|    6300.00000       6300.00|    6205.00000        6205.00
  SURFACE SEAL                            |                            |                            |
0086 709-51821                        LUMP|    6000.00000       6000.00|    6700.00000       6700.00|    6580.00000        6580.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0087 711-92215                        LUMP|   25000.00000      25000.00|   26000.00000      26000.00|  127998.87000      127998.87
  BEAMS, CONCRETE, REMOVE AND RESET , STR |                            |                            |
  NO 2                                    |                            |                            |
0088 715-46000                 1.000  EACH|     300.00000        300.00|     190.00000        190.00|     911.69000         911.69
  PIPE END SECTION, 300 mm                |                            |                            |
0089 715-91361                 2.800  m   |      40.00000        112.00|     150.00000        420.00|    3065.60000        8583.68
  PIPE, PVC, 150 mm                       |                            |                            |
0090 720-44000                 4.000  EACH|     100.00000        400.00|     250.00000       1000.00|     331.35000        1325.40
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 720-44040                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|    1085.91000        2171.82
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0092 801-01093                 8.000  EACH|     606.90000       4855.20|     550.00000       4400.00|     550.00000        4400.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0094 801-06198               115.000  DAY |     225.00000      25875.00|     330.00000      37950.00|     500.00000       57500.00
  PATROLLER                               |                            |                            |
0095 801-06207             11735.000  m   |       3.20000      37552.00|       2.90000      34031.50|       2.90000       34031.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0096 801-06469              2066.000  m   |       5.79000      11962.14|       5.25000      10846.50|       5.25000       10846.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
0097 801-06605                16.000  EACH|      76.14000       1218.24|      69.00000       1104.00|      69.00000        1104.00
  BARRICADE, IIIA                         |                            |                            |
0098 801-06606                16.000  EACH|     104.83000       1677.28|      95.00000       1520.00|      95.00000        1520.00
  BARRICADE, IIIB                         |                            |                            |
0099 801-06640                64.000  EACH|      87.17000       5578.88|      79.00000       5056.00|      79.00000        5056.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                14.000  EACH|      32.00000        448.00|      29.00000        406.00|      29.00000         406.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               600.000  DAY |      13.24000       7944.00|      12.00000       7200.00|      12.00000        7200.00
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   10000.00000      10000.00|   18400.00000      18400.00|   47353.42000       47353.42
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 3.000  EACH|    6510.42000      19531.26|    5900.00000      17700.00|    5900.00000       17700.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-97643               550.000  m   |      13.72000       7546.00|      12.45000       6847.50|      12.43000        6836.50
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 804-06771                10.000  EACH|       4.41000         44.10|      20.00000        200.00|      19.50000         195.00
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0106 808-06711               780.000  m   |       0.28000        218.40|       0.45000        351.00|       0.45000         351.00
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0107 808-06713               576.000  m   |       0.28000        161.28|       0.45000        259.20|       0.45000         259.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0108 808-06714              3350.000  m   |       0.28000        938.00|       0.45000       1507.50|       0.45000        1507.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0109 808-06716              5597.000  m   |       0.94000       5261.18|       0.85000       4757.45|       0.85000        4757.45
  LINE, REMOVE                            |                            |                            |
0110 808-75001               480.000  m   |       0.33000        158.40|       0.55000        264.00|       0.55000         264.00
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1106884              |(3) 35-1339168
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION CO       |LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0111 808-75994               153.000  EACH|      13.24000       2025.72|       7.15000       1093.95|       7.15000        1093.95
  PRISMATIC REFLECTOR                     |                            |                            |
0112 808-75996                27.000  EACH|       7.91000        213.57|      25.00000        675.00|      26.41000         713.07
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0113 808-75998                27.000  EACH|      40.83000       1102.41|      45.00000       1215.00|      45.00000        1215.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,133,089.92|             $  2,139,085.50|                $  2,362,446.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,133,089.92|             $  2,139,085.50|                $  2,362,446.75
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1200.00000      12000.00|    1500.00000      15000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  125000.00000     125000.00|   27500.00000      27500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  200000.00000     200000.00|  122500.00000     122500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00|
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0005 201-52370                        LUMP|   10000.00000      10000.00|    8000.00000       8000.00|
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
0006 202-02240              1302.000  m2  |       9.24000      12030.48|      12.00000      15624.00|
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               902.800  m   |       7.75000       6996.70|       8.60000       7764.08|
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02272                25.000  m   |      29.00000        725.00|      52.48000       1312.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0009 202-02278                48.400  m   |      17.00000        822.80|      32.85000       1589.94|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0010 202-02772                 2.000  EACH|     250.00000        500.00|     700.00000       1400.00|
  CASTING, REMOVE                         |                            |                            |
0011 202-03135                31.600  m2  |     150.00000       4740.00|     237.00000       7489.20|
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            |
   REMOVE                                 |                            |                            |
0012 202-51328                        LUMP|  100000.00000     100000.00|  135000.00000     135000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0013 202-51328                        LUMP|  175000.00000     175000.00|  155000.00000     155000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0014 202-60820              1639.000  m2  |       1.75000       2868.25|       4.50000       7375.50|
  SURFACE MILLING, ASPHALT                |                            |                            |
0015 202-99187                92.000  m   |       4.75000        437.00|      40.00000       3680.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0016 203-02000              1734.000  m3  |      13.00000      22542.00|      13.07000      22663.38|
  EXCAVATION, COMMON                      |                            |                            |
0017 203-51223               461.000  m3  |      10.25000       4725.25|      13.08000       6029.88|
  EXCAVATION, WATERWAY                    |                            |                            |
0018 205-02224               980.000  m   |       5.25000       5145.00|       5.90000       5782.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02229                52.000  m   |      11.75000        611.00|      13.16000        684.32|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0020 205-02236                 1.000  EACH|      85.00000         85.00|     100.00000        100.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0021 211-06467                72.400  m3  |      15.00000       1086.00|     100.00000       7240.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0022 303-04095              1050.000  Mg  |      15.00000      15750.00|      24.00000      25200.00|
  COMPACTED AGGREGATE FOR SHOULDER, 0, 73 |                            |                            |
0023 303-52308               666.500  Mg  |      14.00000       9331.00|      24.00000      15996.00|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0024 401-05467              1134.000  m   |       3.00000       3402.00|       5.00000       5670.00|
  MILLED HMA CORRUGATIONS                 |                            |                            |
0025 402-05474               302.000  Mg  |      37.35000      11279.70|      50.00000      15100.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0026 402-05477               210.800  Mg  |      61.20000      12900.96|      61.60000      12985.28|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0027 402-05481              2996.200  Mg  |      31.40000      94080.68|      50.00000     149810.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0028 402-05487               201.700  Mg  |      37.90000       7644.43|      46.00000       9278.20|
  HMA INTERMEDIATE 19.0 mm, SHOULDER      |                            |                            |
0029 402-05490               339.100  Mg  |      60.80000      20617.28|      63.00000      21363.30|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0030 406-05520                 6.520  Mg  |     740.00000       4824.80|     450.00000       2934.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0031 501-05090                88.000  m2  |      58.00000       5104.00|      52.50000       4620.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0032 501-05240                29.200  m   |      50.00000       1460.00|      65.75000       1919.90|
  CONTRACTION JOINT, D1                   |                            |                            |
0033 501-05310                59.200  m   |     366.00000      21667.20|     300.00000      17760.00|
  TERMINAL JOINT                          |                            |                            |
0034 502-06327               178.600  m2  |      51.00000       9108.60|      60.00000      10716.00|
  PCCP, 250 mm                            |                            |                            |
0035 601-01522                 9.000  EACH|    1300.00000      11700.00|    1450.00000      13050.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-02205                 1.000  EACH|     750.00000        750.00|     130.00000        130.00|
  TEMPORARY GUARD RAIL TRANSITION, TGB    |                            |                            |
0037 601-02206                99.100  m   |      46.00000       4558.60|      51.50000       5103.65|
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 601-02207                 1.000  EACH|      65.00000         65.00|     100.00000        100.00|
  TEMPORARY GUARD RAIL TRANSITION, VH,    |                            |                            |
  1.905 m SPACING                         |                            |                            |
0039 601-04746                 2.000  EACH|    9800.00000      19600.00|    2500.00000       5000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0040 601-05999                 1.000  EACH|      40.00000         40.00|     100.00000        100.00|
  CURVED TERMINAL END                     |                            |                            |
0041 601-94689                 4.000  EACH|    3350.00000      13400.00|    3750.00000      15000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0042 601-94690                 4.000  EACH|    3350.00000      13400.00|    3750.00000      15000.00|
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0043 601-97080                 2.000  EACH|    2225.00000       4450.00|    2500.00000       5000.00|
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0044 601-97774                 1.000  EACH|    2200.00000       2200.00|    2450.00000       2450.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0045 601-97803                 1.000  EACH|    2200.00000       2200.00|    2450.00000       2450.00|
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0046 601-99105               544.810  m   |      34.10000      18578.02|      38.10000      20757.26|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0047 601-99108               331.400  m   |      48.70000      16139.18|      54.50000      18061.30|
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0048 602-06639                10.000  m   |      88.00000        880.00|      90.00000        900.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0049 602-06646              1620.000  m   |      49.00000      79380.00|      82.00000     132840.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0050 602-06729                24.000  EACH|       7.00000        168.00|      15.00000        360.00|
  BARRIER DELINEATOR                      |                            |                            |
0051 603-06040               167.000  m   |      44.00000       7348.00|      50.00000       8350.00|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0052 605-05523               246.800  m   |      13.00000       3208.40|      20.00000       4936.00|
  CURB, HMA                               |                            |                            |
0053 605-06090                30.000  m   |      40.00000       1200.00|     100.00000       3000.00|
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0054 607-98211                12.000  m2  |      50.00000        600.00|     240.00000       2880.00|
  GUTTER TURNOUT, REMOVE                  |                            |                            |
0055 610-05527              7169.700  Mg  |      31.15000     223336.16|      47.00000     336975.90|
  HMA FOR APPROACHES                      |                            |                            |
0056 610-06257              1032.000  m2  |      52.00000      53664.00|      53.00000      54696.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 611-52817                 4.000  EACH|   26000.00000     104000.00|   25000.00000     100000.00|
  TEMPORARY CROSSOVER, B                  |                            |                            |
0058 616-02320              2486.000  m2  |       2.32000       5767.52|       3.60000       8949.60|
  GEOTEXTILES                             |                            |                            |
0059 616-06405              1813.000  Mg  |      30.50000      55296.50|      30.80000      55840.40|
  RIPRAP, REVETMENT                       |                            |                            |
0060 621-01004                 3.000  EACH|     800.00000       2400.00|    1000.00000       3000.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0061 621-06545                 0.600  Mg  |     690.00000        414.00|     800.00000        480.00|
  FERTILIZER                              |                            |                            |
0063 621-06559              9986.000  m2  |       0.50000       4993.00|       0.65000       6490.90|
  MULCHED SEEDING, R                      |                            |                            |
0064 621-06565                 3.015  Mg  |     535.00000       1613.03|     600.00000       1809.00|
  MULCHING MATERIAL                       |                            |                            |
0065 621-06567                63.000  kL  |       1.00000         63.00|       1.20000         75.60|
  WATER                                   |                            |                            |
0066 621-06570               555.000  m3  |      27.00000      14985.00|      26.16000      14518.80|
  TOP SOIL                                |                            |                            |
0067 621-06574              3457.000  m2  |       3.25000      11235.25|       4.25000      14692.25|
  SODDING                                 |                            |                            |
0068 621-06575               670.000  m2  |       3.25000       2177.50|       4.25000       2847.50|
  SODDING, NURSERY                        |                            |                            |
0069 701-90976             29670.000  kg  |       1.10000      32637.00|       1.45000      43021.50|
  REINFORCING STEEL, GRADE 60             |                            |                            |
0070 702-51005                47.600  m3  |     825.00000      39270.00|     794.00000      37794.40|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0071 702-51110               584.400  kg  |       2.81000       1642.16|       6.60000       3857.04|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0072 702-51863                96.000  EACH|      10.00000        960.00|       7.00000        672.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0073 703-01540               256.000  EACH|      18.40000       4710.40|      17.00000       4352.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0074 703-51030              9078.000  kg  |       1.10000       9985.80|       1.45000      13163.10|
  REINFORCING STEEL                       |                            |                            |
0075 703-51032             74542.000  kg  |       1.31000      97650.02|       1.45000     108085.90|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0076 703-97703               212.000  EACH|      17.40000       3688.80|      17.00000       3604.00|
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0077 704-51002               575.000  m3  |     545.00000     313375.00|     457.00000     262775.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 706-05732                 8.000  EACH|    1200.00000       9600.00|    1000.00000       8000.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0079 706-05734                 8.000  EACH|    1200.00000       9600.00|    1200.00000       9600.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0080 706-51025               251.000  m   |     122.25000      30684.75|     131.16000      32921.16|
  CONCRETE, C, RAILING                    |                            |                            |
0081 707-05982                67.600  m   |     400.00000      27040.00|     443.79000      30000.20|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm                         |                            |                            |
0082 707-96390                84.000  EACH|      50.00000       4200.00|      20.00000       1680.00|
  ELASTOMERIC BEARING PAD                 |                            |                            |
0083 708-51813                20.000  m2  |     565.00000      11300.00|     700.00000      14000.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0084 708-51814                42.400  m2  |      35.00000       1484.00|      50.00000       2120.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0085 709-51821                        LUMP|    5800.00000       5800.00|    7500.00000       7500.00|
  SURFACE SEAL                            |                            |                            |
0086 709-51821                        LUMP|    5480.00000       5480.00|    7500.00000       7500.00|
  SURFACE SEAL , STR NO 1                 |                            |                            |
0087 711-92215                        LUMP|   32000.00000      32000.00|   30000.00000      30000.00|
  BEAMS, CONCRETE, REMOVE AND RESET , STR |                            |                            |
  NO 2                                    |                            |                            |
0088 715-46000                 1.000  EACH|     325.00000        325.00|     300.00000        300.00|
  PIPE END SECTION, 300 mm                |                            |                            |
0089 715-91361                 2.800  m   |     140.00000        392.00|      64.29000        180.01|
  PIPE, PVC, 150 mm                       |                            |                            |
0090 720-44000                 4.000  EACH|     500.00000       2000.00|     700.00000       2800.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0091 720-44040                 2.000  EACH|    1500.00000       3000.00|     800.00000       1600.00|
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            |
0092 801-01093                 8.000  EACH|     550.00000       4400.00|     615.00000       4920.00|
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0094 801-06198               115.000  DAY |     300.00000      34500.00|     521.74000      60000.10|
  PATROLLER                               |                            |                            |
0095 801-06207             11735.000  m   |       2.90000      34031.50|       3.25000      38138.75|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0096 801-06469              2066.000  m   |       5.25000      10846.50|       5.88000      12148.08|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,321,532.72                                                  ROUTE : I-65
     CALL ORDER   : 485                     CONTRACT ID : B -24466-A                   COUNTIES : LAKE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1035114              |(5) 35-1523985              |
                                          |SUPERIOR CONSTRUCTION CO    |WIRTZ & YATES, INC.         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 801-06605                16.000  EACH|      69.00000       1104.00|     150.00000       2400.00|
  BARRICADE, IIIA                         |                            |                            |
0098 801-06606                16.000  EACH|      95.00000       1520.00|     200.00000       3200.00|
  BARRICADE, IIIB                         |                            |                            |
0099 801-06640                64.000  EACH|      79.00000       5056.00|     140.00000       8960.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0100 801-06645                14.000  EACH|      29.00000        406.00|      60.00000        840.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0101 801-06710               600.000  DAY |      12.00000       7200.00|      15.00000       9000.00|
  FLASHING ARROW SIGN                     |                            |                            |
0102 801-06775                        LUMP|   20000.00000      20000.00|   30000.00000      30000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0103 801-09133                 3.000  EACH|    5900.00000      17700.00|    6600.00000      19800.00|
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0104 801-97643               550.000  m   |      12.43000       6836.50|      14.00000       7700.00|
  TEMPORARY BUZZ STRIPS                   |                            |                            |
0105 804-06771                10.000  EACH|      25.00000        250.00|      10.00000        100.00|
  DELINEATOR POST, FLEXIBLE               |                            |                            |
0106 808-06711               780.000  m   |       0.45000        351.00|       0.50000        390.00|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0107 808-06713               576.000  m   |       0.45000        259.20|       0.50000        288.00|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0108 808-06714              3350.000  m   |       0.45000       1507.50|       0.50000       1675.00|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0109 808-06716              5597.000  m   |       0.85000       4757.45|       1.00000       5597.00|
  LINE, REMOVE                            |                            |                            |
0110 808-75001               480.000  m   |       0.55000        264.00|       0.63000        302.40|
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0111 808-75994               153.000  EACH|       7.15000       1093.95|      10.00000       1530.00|
  PRISMATIC REFLECTOR                     |                            |                            |
0112 808-75996                27.000  EACH|      15.00000        405.00|      10.00000        270.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0113 808-75998                27.000  EACH|      45.00000       1215.00|      60.00000       1620.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $  2,392,823.82|             $  2,543,336.78|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,392,823.82|             $  2,543,336.78|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B558008

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    295,978.99     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    319,395.04     107.9113%
   3   35-1447641     STRUCTURE CONTRACTORS                                                  $    327,433.15     110.6271%
   4   35-1663068     SIMS & PEDIGO COMPANY                                                  $    348,950.48     117.8970%
   5   35-1212938     ATLAS EXCAVATING, INC.                            CONDITIONAL          $    367,559.64     124.1843%
   6   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    379,021.60     128.0569%
   7   35-1673827     HENDERSON, H.E., INC.                                                  $    385,238.84     130.1574%
   8   35-0918397     RIETH RILEY CONSTRUCTION                                               $    454,829.86     153.6696%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1000.00000       5000.00|    1400.00000       7000.00|     500.00000        2500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2400.00000       2400.00|     100.00000        100.00|     500.00000         500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14750.00000      14750.00|   15600.00000      15600.00|   16000.00000       16000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               299.000  m2  |      17.50000       5232.50|      20.00000       5980.00|      55.00000       16445.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               356.880  m   |       5.00000       1784.40|       5.65000       2016.37|       5.00000        1784.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273                27.000  m2  |      20.00000        540.00|      12.00000        324.00|      50.00000        1350.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-51328                        LUMP|   16600.00000      16600.00|   31783.00000      31783.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               640.000  m2  |       4.75000       3040.00|       5.51000       3526.40|       8.00000        5120.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 303-52308               259.200  Mg  |      20.00000       5184.00|      24.00000       6220.80|      30.00000        7776.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 406-05521               640.000  m2  |       0.50000        320.00|       0.45000        288.00|       0.40000         256.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05310                49.000  m   |     240.00000      11760.00|     320.00000      15680.00|     300.00000       14700.00
  TERMINAL JOINT                          |                            |                            |
0012 502-06327               283.000  m2  |      55.00000      15565.00|      55.00000      15565.00|      50.00000       14150.00
  PCCP, 250 mm                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-01522                 4.000  EACH|    1250.00000       5000.00|    1158.00000       4632.00|    1025.00000        4100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|    4000.00000       8000.00|    3616.00000       7232.00|    3200.00000        6400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-06037                 2.000  EACH|     650.00000       1300.00|     627.00000       1254.00|     560.00000        1120.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               287.655  m   |      32.50000       9348.79|      33.64000       9676.71|      30.00000        8629.65
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               114.000  m   |      54.00000       6156.00|      85.00000       9690.00|      55.00000        6270.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646               201.000  m   |      50.00000      10050.00|      79.66000      16011.66|      45.00000        9045.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 605-94465                28.000  m2  |      60.00000       1680.00|      40.00000       1120.00|     100.00000        2800.00
  CENTER CURB, CONCRETE                   |                            |                            |
0020 610-05527               159.800  Mg  |      82.50000      13183.50|      96.77000      15463.85|      70.00000       11186.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               318.000  m2  |      54.00000      17172.00|      60.00000      19080.00|      60.00000       19080.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51863              1192.000  EACH|       6.00000       7152.00|       5.00000       5960.00|       6.00000        7152.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-01540                48.000  EACH|      12.00000        576.00|      12.00000        576.00|      20.00000         960.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0024 703-51030              5052.000  kg  |       1.60000       8083.20|       1.21000       6112.92|       2.00000       10104.00
  REINFORCING STEEL                       |                            |                            |
0025 703-51032              3364.000  kg  |       1.80000       6055.20|       1.42000       4776.88|       2.00000        6728.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 706-51025               110.600  m   |     320.00000      35392.00|     230.72000      25517.63|     200.00000       22120.00
  CONCRETE, C, RAILING                    |                            |                            |
0027 708-51813                10.000  m2  |     650.00000       6500.00|     695.00000       6950.00|     500.00000        5000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0028 709-51821                        LUMP|    5250.00000       5250.00|    3728.00000       3728.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0029 722-51401                10.000  m2  |     120.00000       1200.00|     129.00000       1290.00|     150.00000        1500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0030 722-51842               763.000  m2  |      45.00000      34335.00|      52.22000      39843.86|      60.00000       45780.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0031 722-51846                 6.400  m3  |     395.00000       2528.00|     395.00000       2528.00|     395.00000        2528.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0032 722-51852                76.000  m2  |      80.00000       6080.00|      86.00000       6536.00|      75.00000        5700.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-1609544              |(3) 35-1447641
                                          |ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO         |STRUCTURE CONTRACTORS
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 722-60824               756.000  m2  |       4.50000       3402.00|       5.51000       4165.56|       8.00000        6048.00
  SURFACE MILLING                         |                            |                            |
0034 728-98377                        LUMP|    5500.00000       5500.00|    2905.00000       2905.00|    4000.00000        4000.00
  MASONRY COATING                         |                            |                            |
0035 801-04308                 2.000  EACH|     220.00000        440.00|     204.00000        408.00|     180.00000         360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06203               150.000  m   |       1.50000        225.00|       1.47000        220.50|       1.50000         225.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0037 801-06207              1406.000  m   |       3.10000       4358.60|       3.30000       4639.80|       3.00000        4218.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06606                 6.000  EACH|      80.00000        480.00|      79.00000        474.00|      70.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                29.000  EACH|      75.00000       2175.00|      68.00000       1972.00|      60.00000        1740.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06645                 4.000  EACH|      35.00000        140.00|      40.00000        160.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0041 801-06710               180.000  DAY |      18.00000       3240.00|      23.00000       4140.00|      20.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0042 801-06775                        LUMP|    7000.00000       7000.00|    6670.00000       6670.00|   20000.00000       20000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06711               177.000  m   |       1.20000        212.40|       1.24000        219.48|       1.10000         194.70
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0044 808-06713               202.000  m   |       1.20000        242.40|       1.24000        250.48|       1.10000         222.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0045 808-06714               150.000  m   |       1.20000        180.00|       1.24000        186.00|       1.10000         165.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06716               583.000  m   |       2.00000       1166.00|       1.58000        921.14|       1.40000         816.20
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    295,978.99|             $    319,395.04|                $    327,433.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    295,978.99|             $    319,395.04|                $    327,433.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1212938              |(6) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1300.00000       6500.00|     750.00000       3750.00|    1200.00000        6000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    2000.00000       2000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   18000.00000      18000.00|   18000.00000      18000.00|   18500.00000       18500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               299.000  m2  |      40.00000      11960.00|      19.50000       5830.50|      35.00000       10465.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               356.880  m   |       5.30000       1891.46|       4.00000       1427.52|       5.00000        1784.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273                27.000  m2  |      40.00000       1080.00|      23.00000        621.00|      70.00000        1890.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-51328                        LUMP|   25000.00000      25000.00|   58000.00000      58000.00|   22500.00000       22500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               640.000  m2  |       7.00000       4480.00|       4.30000       2752.00|       4.25000        2720.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 303-52308               259.200  Mg  |      15.00000       3888.00|      26.00000       6739.20|      40.00000       10368.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 406-05521               640.000  m2  |       2.00000       1280.00|       0.45000        288.00|       0.40000         256.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05310                49.000  m   |     300.00000      14700.00|     375.00000      18375.00|     450.00000       22050.00
  TERMINAL JOINT                          |                            |                            |
0012 502-06327               283.000  m2  |      50.00000      14150.00|      50.00000      14150.00|      70.00000       19810.00
  PCCP, 250 mm                            |                            |                            |
0013 601-01522                 4.000  EACH|    1086.50000       4346.00|    1300.00000       5200.00|    1025.00000        4100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|    3392.00000       6784.00|    5800.00000      11600.00|    3200.00000        6400.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-06037                 2.000  EACH|     588.30000       1176.60|     600.00000       1200.00|     555.00000        1110.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               287.655  m   |      30.74000       8842.51|      33.00000       9492.62|      29.00000        8342.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               114.000  m   |      65.00000       7410.00|      85.00000       9690.00|     105.00000       11970.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646               201.000  m   |      65.00000      13065.00|      75.00000      15075.00|     100.00000       20100.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 605-94465                28.000  m2  |      50.00000       1400.00|      78.00000       2184.00|     125.00000        3500.00
  CENTER CURB, CONCRETE                   |                            |                            |
0020 610-05527               159.800  Mg  |     120.00000      19176.00|      75.00000      11985.00|      70.00000       11186.00
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 491 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1212938              |(6) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06257               318.000  m2  |      50.00000      15900.00|      51.00000      16218.00|      95.00000       30210.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51863              1192.000  EACH|       6.00000       7152.00|       9.20000      10966.40|      11.00000       13112.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-01540                48.000  EACH|      10.00000        480.00|      17.00000        816.00|      15.00000         720.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0024 703-51030              5052.000  kg  |       1.80000       9093.60|       1.45000       7325.40|       1.80000        9093.60
  REINFORCING STEEL                       |                            |                            |
0025 703-51032              3364.000  kg  |       1.80000       6055.20|       1.60000       5382.40|       1.95000        6559.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 706-51025               110.600  m   |     311.60000      34462.96|     230.00000      25438.00|     250.00000       27650.00
  CONCRETE, C, RAILING                    |                            |                            |
0027 708-51813                10.000  m2  |     700.00000       7000.00|     650.00000       6500.00|     615.00000        6150.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0028 709-51821                        LUMP|    4400.00000       4400.00|    4500.00000       4500.00|    3250.00000        3250.00
  SURFACE SEAL                            |                            |                            |
0029 722-51401                10.000  m2  |     200.00000       2000.00|     425.00000       4250.00|     450.00000        4500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0030 722-51842               763.000  m2  |      45.00000      34335.00|      50.00000      38150.00|      70.00000       53410.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0031 722-51846                 6.400  m3  |     395.00000       2528.00|     395.00000       2528.00|     395.00000        2528.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0032 722-51852                76.000  m2  |     100.00000       7600.00|     125.00000       9500.00|     100.00000        7600.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0033 722-60824               756.000  m2  |       7.00000       5292.00|       4.50000       3402.00|       6.00000        4536.00
  SURFACE MILLING                         |                            |                            |
0034 728-98377                        LUMP|    3200.00000       3200.00|    4000.00000       4000.00|    2550.00000        2550.00
  MASONRY COATING                         |                            |                            |
0035 801-04308                 2.000  EACH|     190.80000        381.60|     200.00000        400.00|     180.00000         360.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06203               150.000  m   |       1.38000        207.00|       1.40000        210.00|       1.30000         195.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0037 801-06207              1406.000  m   |       3.13000       4400.78|       3.10000       4358.60|       2.95000        4147.70
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06606                 6.000  EACH|      74.20000        445.20|      90.00000        540.00|      70.00000         420.00
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                29.000  EACH|      60.60000       1757.40|      75.00000       2175.00|      60.00000        1740.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06645                 4.000  EACH|      37.10000        148.40|      37.00000        148.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 491 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1663068              |(5) 35-1212938              |(6) 35-2040801
                                          |SIMS & PEDIGO COMPANY       |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06710               180.000  DAY |      25.00000       4500.00|      16.00000       2880.00|      15.00000        2700.00
  FLASHING ARROW SIGN                     |                            |                            |
0042 801-06775                        LUMP|   30000.00000      30000.00|   18000.00000      18000.00|    8000.00000        8000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06711               177.000  m   |       1.17000        207.09|       1.15000        203.55|       1.10000         194.70
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0044 808-06713               202.000  m   |       1.17000        236.34|       1.15000        232.30|       1.10000         222.20
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0045 808-06714               150.000  m   |       1.17000        175.50|       1.15000        172.50|       1.10000         165.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06716               583.000  m   |       1.48000        862.84|       1.55000        903.65|       1.40000         816.20
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    348,950.48|             $    367,559.64|                $    379,021.60
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    348,950.48|             $    367,559.64|                $    379,021.60
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 491 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-0918397              |
                                          |HENDERSON, H.E., INC.       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    1404.43000       7022.15|    3000.00000      15000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    5241.60000       5241.60|    4000.00000       4000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22638.00000      22638.00|   22500.00000      22500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               299.000  m2  |      34.29000      10252.71|      28.00000       8372.00|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               356.880  m   |       5.25000       1873.62|       5.50000       1962.84|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02273                27.000  m2  |      50.00000       1350.00|     260.00000       7020.00|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0007 202-51328                        LUMP|   17071.70000      17071.70|   45000.00000      45000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               640.000  m2  |      11.22000       7180.80|       4.25000       2720.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 303-52308               259.200  Mg  |      27.22000       7055.42|      23.00000       5961.60|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0010 406-05521               640.000  m2  |       0.11000         70.40|       0.80000        512.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 501-05310                49.000  m   |     114.45000       5608.05|     380.00000      18620.00|
  TERMINAL JOINT                          |                            |                            |
0012 502-06327               283.000  m2  |      66.87000      18924.21|      70.00000      19810.00|
  PCCP, 250 mm                            |                            |                            |
0013 601-01522                 4.000  EACH|    1260.00000       5040.00|    1290.00000       5160.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-04746                 2.000  EACH|    5827.50000      11655.00|    4700.00000       9400.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0015 601-06037                 2.000  EACH|     609.00000       1218.00|     620.00000       1240.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0016 601-99105               287.655  m   |      33.08000       9515.63|      34.00000       9780.27|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06639               114.000  m   |      84.69000       9654.66|      75.00000       8550.00|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0018 602-06646               201.000  m   |      72.67000      14606.67|      45.00000       9045.00|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0019 605-94465                28.000  m2  |     147.53000       4130.84|     110.00000       3080.00|
  CENTER CURB, CONCRETE                   |                            |                            |
0020 610-05527               159.800  Mg  |     143.34000      22905.73|     120.00000      19176.00|
  HMA FOR APPROACHES                      |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 491 -8
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-0918397              |
                                          |HENDERSON, H.E., INC.       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06257               318.000  m2  |      61.57000      19579.26|      90.00000      28620.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 702-51863              1192.000  EACH|       9.02000      10751.84|      23.00000      27416.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0023 703-01540                48.000  EACH|      14.85000        712.80|      15.00000        720.00|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0024 703-51030              5052.000  kg  |       1.79000       9043.08|       1.60000       8083.20|
  REINFORCING STEEL                       |                            |                            |
0025 703-51032              3364.000  kg  |       2.28000       7669.92|       1.65000       5550.60|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 706-51025               110.600  m   |     334.87000      37036.62|     240.00000      26544.00|
  CONCRETE, C, RAILING                    |                            |                            |
0027 708-51813                10.000  m2  |     645.75000       6457.50|     690.00000       6900.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0028 709-51821                        LUMP|    3307.50000       3307.50|    3000.00000       3000.00|
  SURFACE SEAL                            |                            |                            |
0029 722-51401                10.000  m2  |     210.88000       2108.80|     590.00000       5900.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0030 722-51842               763.000  m2  |      70.12000      53501.56|     104.00000      79352.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0031 722-51846                 6.400  m3  |     395.00000       2528.00|     395.00000       2528.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0032 722-51852                76.000  m2  |      82.23000       6249.48|     250.00000      19000.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0033 722-60824               756.000  m2  |      10.29000       7779.24|       4.00000       3024.00|
  SURFACE MILLING                         |                            |                            |
0034 728-98377                        LUMP|    3685.50000       3685.50|    4000.00000       4000.00|
  MASONRY COATING                         |                            |                            |
0035 801-04308                 2.000  EACH|     189.00000        378.00|     200.00000        400.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0036 801-06203               150.000  m   |       1.37000        205.50|       1.45000        217.50|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0037 801-06207              1406.000  m   |       3.10000       4358.60|       3.30000       4639.80|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0038 801-06606                 6.000  EACH|      73.50000        441.00|      78.00000        468.00|
  BARRICADE, IIIB                         |                            |                            |
0039 801-06640                29.000  EACH|      63.00000       1827.00|      67.00000       1943.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0040 801-06645                 4.000  EACH|      36.75000        147.00|      40.00000        160.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   376,575.05                                                  ROUTE : SR 100
     CALL ORDER   : 491                     CONTRACT ID : B -24578-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1673827              |(8) 35-0918397              |
                                          |HENDERSON, H.E., INC.       |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 801-06710               180.000  DAY |      41.23000       7421.40|      17.00000       3060.00|
  FLASHING ARROW SIGN                     |                            |                            |
0042 801-06775                        LUMP|   15563.40000      15563.40|    4800.00000       4800.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06711               177.000  m   |       1.16000        205.32|       1.25000        221.25|
  LINE, PAINT, BROKEN, WHITE, 100 mm      |                            |                            |
0044 808-06713               202.000  m   |       1.16000        234.32|       1.25000        252.50|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0045 808-06714               150.000  m   |       1.16000        174.00|       1.25000        187.50|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0046 808-06716               583.000  m   |       1.47000        857.01|       1.60000        932.80|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    385,238.84|             $    454,829.86|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    385,238.84|             $    454,829.86|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 497 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 08/01/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4654329

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1447641     STRUCTURE CONTRACTORS                                                  $    355,915.79     100.0000%
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $    375,426.13     105.4817%
   3   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    380,732.15     106.9725%
   4   35-1212938     ATLAS EXCAVATING, INC.                                                 $    396,013.19     111.2659%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    407,090.95     114.3784%
   6   35-1663068     SIMS & PEDIGO COMPANY                                                  $    412,226.20     115.8212%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $    451,062.59     126.7329%
   8   35-1673827     HENDERSON, H.E., INC.                             CONDITIONAL          $    466,481.69     131.0651%
====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1609544              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    2200.00000      11000.00|    1400.00000       7000.00|    1000.00000        5000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|     100.00000        100.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   17000.00000      17000.00|   18200.00000      18200.00|   17500.00000       17500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               123.000  m2  |      35.00000       4305.00|      25.00000       3075.00|      22.50000        2767.50
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               472.440  m   |       6.00000       2834.64|       3.50000       1653.54|       7.50000        3543.30
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     250.00000       1000.00|     200.00000        800.00|     250.00000        1000.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02277               585.000  m   |       4.00000       2340.00|       9.84000       5756.40|      10.00000        5850.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   52000.00000      52000.00|   69200.00000      69200.00|   50000.00000       50000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822               594.000  m2  |      10.00000       5940.00|       6.50000       3861.00|       7.50000        4455.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-62420               127.000  m   |       4.00000        508.00|       0.50000         63.50|      10.00000        1270.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0011 203-02000               443.600  m3  |      14.00000       6210.40|       8.00000       3548.80|      17.50000        7763.00
  EXCAVATION, COMMON                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1609544              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 303-52308               603.600  Mg  |      25.00000      15090.00|      22.90000      13822.44|      17.50000       10563.00
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 404-05511              1184.000  m2  |       4.75000       5624.00|       5.35000       6334.40|       4.75000        5624.00
  SEAL COAT, 2                            |                            |                            |
0014 601-01522                 4.000  EACH|    1100.00000       4400.00|    1153.00000       4612.00|    1250.00000        5000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    5000.00000      10000.00|    5368.00000      10736.00|    5000.00000       10000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 4.000  EACH|     575.00000       2300.00|     635.00000       2540.00|     575.00000        2300.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               441.960  m   |      30.00000      13258.80|      32.77000      14483.03|      35.00000       15468.60
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                18.000  m   |      50.00000        900.00|      99.00000       1782.00|      64.00000        1152.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               129.000  m   |      50.00000       6450.00|      87.00000      11223.00|      62.00000        7998.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0020 602-06729                28.000  EACH|       8.00000        224.00|       6.00000        168.00|       8.00000         224.00
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               327.300  Mg  |      54.50000      17837.85|      71.90000      23532.87|      67.50000       22092.75
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               142.000  m2  |      60.00000       8520.00|      64.00000       9088.00|      57.50000        8165.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               176.000  m2  |       4.00000        704.00|       2.00000        352.00|       3.00000         528.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405               129.200  Mg  |      38.00000       4909.60|      32.00000       4134.40|      20.00000        2584.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 702-51863                88.000  EACH|      10.00000        880.00|       5.00000        440.00|      10.00000         880.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-01540                26.000  EACH|      12.00000        312.00|      12.00000        312.00|      12.00000         312.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0027 703-51030              2230.000  kg  |       1.25000       2787.50|       1.48000       3300.40|       1.90000        4237.00
  REINFORCING STEEL                       |                            |                            |
0028 703-51032              4584.000  kg  |       1.75000       8022.00|       1.67000       7655.28|       2.00000        9168.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 706-05732                 4.000  EACH|    1000.00000       4000.00|    1400.00000       5600.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               146.600  m   |     125.00000      18325.00|     118.62000      17389.69|     145.00000       21257.00
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                25.000  m2  |     512.00000      12800.00|     576.30000      14407.50|     575.00000       14375.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1609544              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 709-51821                        LUMP|    3500.00000       3500.00|    3762.00000       3762.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0033 710-51864                96.000  EACH|      28.00000       2688.00|      14.69000       1410.24|      24.00000        2304.00
  FIELD DRILLED HOLE                      |                            |                            |
0034 711-06055                12.000  EACH|    1100.00000      13200.00|     585.90000       7030.80|    1200.00000       14400.00
  COVER PLATE , 12 mm THICK               |                            |                            |
0035 720-44296                 8.000  EACH|     112.00000        896.00|     150.00000       1200.00|     250.00000        2000.00
  CAP INLET                               |                            |                            |
0036 722-51401                10.000  m2  |     216.00000       2160.00|     161.00000       1610.00|     180.00000        1800.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               644.000  m2  |      48.00000      30912.00|      46.67000      30055.48|      55.00000       35420.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 8.800  m3  |     395.00000       3476.00|     395.00000       3476.00|     395.00000        3476.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852               139.000  m2  |      64.60000       8979.40|      75.30000      10466.70|      90.00000       12510.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0040 722-60824               594.000  m2  |       8.00000       4752.00|       4.00000       2376.00|       7.50000        4455.00
  SURFACE MILLING                         |                            |                            |
0041 724-03276                19.000  m   |     325.00000       6175.00|     295.00000       5605.00|     260.00000        4940.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0042 728-98377                        LUMP|    3510.00000       3510.00|    5460.00000       5460.00|    4000.00000        4000.00
  MASONRY COATING                         |                            |                            |
0043 801-06203               170.000  m   |       1.50000        255.00|       1.47000        249.90|       1.50000         255.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              1606.000  m   |       3.10000       4978.60|       3.50000       5621.00|       3.20000        5139.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06218                 7.000  m   |      20.00000        140.00|      21.00000        147.00|      20.00000         140.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0046 801-06606                 4.000  EACH|      75.00000        300.00|      85.00000        340.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                37.000  EACH|      60.00000       2220.00|      68.00000       2516.00|      85.00000        3145.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      35.00000        140.00|      40.00000        160.00|      35.00000         140.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                10.000  DAY |      22.00000        220.00|      28.00000        280.00|      25.00000         250.00
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   10000.00000      10000.00|    5867.00000       5867.00|   17500.00000       17500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 806-01851                        LUMP|   12000.00000      12000.00|   19700.00000      19700.00|   13500.00000       13500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1447641              |(2) 35-1609544              |(3) 35-1364963
                                          |STRUCTURE CONTRACTORS       |SCHUTT-LOOKABILL CO         |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 808-06713               438.000  m   |       1.75000        766.50|       1.86000        814.68|       1.80000         788.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               558.000  m   |       1.75000        976.50|       1.86000       1037.88|       1.80000        1004.40
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06716               594.000  m   |       2.00000       1188.00|       1.80000       1069.20|       2.00000        1188.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    355,915.79|             $    375,426.13|                $    380,732.15
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    355,915.79|             $    375,426.13|                $    380,732.15
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-2040801              |(6) 35-1663068
                                          |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |     750.00000       3750.00|    1400.00000       7000.00|    1500.00000        7500.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2200.00000       2200.00|    4500.00000       4500.00|    2000.00000        2000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|   19500.00000       19500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               123.000  m2  |      18.00000       2214.00|      30.00000       3690.00|      40.00000        4920.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               472.440  m   |       5.30000       2503.93|       8.00000       3779.52|       5.41000        2555.90
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     475.00000       1900.00|     550.00000       2200.00|     100.00000         400.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02277               585.000  m   |      11.50000       6727.50|      16.00000       9360.00|       1.00000         585.00
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   65000.00000      65000.00|   46000.00000      46000.00|   60000.00000       60000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822               594.000  m2  |       6.10000       3623.40|       7.00000       4158.00|       8.00000        4752.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-62420               127.000  m   |       9.00000       1143.00|      11.00000       1397.00|      10.00000        1270.00
  BRIDGE RAILING, REMOVE                  |                            |                            |
0011 203-02000               443.600  m3  |      19.00000       8428.40|      12.50000       5545.00|      25.00000       11090.00
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               603.600  Mg  |      17.00000      10261.20|      25.00000      15090.00|      18.00000       10864.80
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 404-05511              1184.000  m2  |       5.00000       5920.00|       4.75000       5624.00|       3.00000        3552.00
  SEAL COAT, 2                            |                            |                            |
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|    1170.00000       4680.00|    1272.09000        5088.36
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    4250.00000       8500.00|    4600.00000       9200.00|    7208.00000       14416.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 4.000  EACH|     580.00000       2320.00|     570.00000       2280.00|     583.00000        2332.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               441.960  m   |      33.50000      14805.66|      30.50000      13479.78|      33.92000       14991.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                18.000  m   |     110.00000       1980.00|     115.00000       2070.00|      65.00000        1170.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               129.000  m   |      80.00000      10320.00|     110.00000      14190.00|      65.00000        8385.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-2040801              |(6) 35-1663068
                                          |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                28.000  EACH|       8.70000        243.60|       7.50000        210.00|       9.01000         252.28
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               327.300  Mg  |      60.00000      19638.00|      54.50000      17837.85|     120.00000       39276.00
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               142.000  m2  |      58.00000       8236.00|      85.00000      12070.00|      50.00000        7100.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               176.000  m2  |       6.00000       1056.00|       6.25000       1100.00|       8.00000        1408.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405               129.200  Mg  |      21.00000       2713.20|      36.00000       4651.20|      25.00000        3230.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 702-51863                88.000  EACH|      10.50000        924.00|      12.00000       1056.00|       8.00000         704.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-01540                26.000  EACH|      17.00000        442.00|      12.00000        312.00|      12.00000         312.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0027 703-51030              2230.000  kg  |       1.45000       3233.50|       1.70000       3791.00|       1.80000        4014.00
  REINFORCING STEEL                       |                            |                            |
0028 703-51032              4584.000  kg  |       1.60000       7334.40|       2.00000       9168.00|       1.80000        8251.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 706-05732                 4.000  EACH|    1100.00000       4400.00|    1500.00000       6000.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               146.600  m   |     185.00000      27121.00|     200.00000      29320.00|     136.00000       19937.60
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                25.000  m2  |     550.00000      13750.00|     510.00000      12750.00|     600.00000       15000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0032 709-51821                        LUMP|    4000.00000       4000.00|    2000.00000       2000.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0033 710-51864                96.000  EACH|      14.00000       1344.00|      13.00000       1248.00|      15.00000        1440.00
  FIELD DRILLED HOLE                      |                            |                            |
0034 711-06055                12.000  EACH|     550.00000       6600.00|    1500.00000      18000.00|     600.00000        7200.00
  COVER PLATE , 12 mm THICK               |                            |                            |
0035 720-44296                 8.000  EACH|     300.00000       2400.00|     200.00000       1600.00|      50.00000         400.00
  CAP INLET                               |                            |                            |
0036 722-51401                10.000  m2  |     425.00000       4250.00|     450.00000       4500.00|     300.00000        3000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               644.000  m2  |      50.00000      32200.00|      65.00000      41860.00|      45.00000       28980.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 8.800  m3  |     395.00000       3476.00|     395.00000       3476.00|     395.00000        3476.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852               139.000  m2  |     100.00000      13900.00|     100.00000      13900.00|     120.00000       16680.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1212938              |(5) 35-2040801              |(6) 35-1663068
                                          |ATLAS EXCAVATING, INC.      |GOHMANN ASPHALT & CONSTR., I|SIMS & PEDIGO COMPANY
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-60824               594.000  m2  |       4.50000       2673.00|       6.00000       3564.00|       8.00000        4752.00
  SURFACE MILLING                         |                            |                            |
0041 724-03276                19.000  m   |     185.00000       3515.00|     400.00000       7600.00|     300.00000        5700.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0042 728-98377                        LUMP|    4000.00000       4000.00|    2550.00000       2550.00|    3900.00000        3900.00
  MASONRY COATING                         |                            |                            |
0043 801-06203               170.000  m   |       1.40000        238.00|       1.30000        221.00|       1.38000         234.60
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              1606.000  m   |       3.20000       5139.20|       3.10000       4978.60|       3.29000        5283.74
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06218                 7.000  m   |      19.50000        136.50|      18.60000        130.20|      19.72000         138.04
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0046 801-06606                 4.000  EACH|      90.00000        360.00|      75.00000        300.00|      79.50000         318.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                37.000  EACH|      90.00000       3330.00|      60.00000       2220.00|      63.60000        2353.20
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      45.00000        180.00|      35.00000        140.00|      37.10000         148.40
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                10.000  DAY |      22.55000        225.50|      20.00000        200.00|      21.20000         212.00
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|   29000.00000      29000.00|   12000.00000      12000.00|   30000.00000       30000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 806-01851                        LUMP|   12500.00000      12500.00|   11500.00000      11500.00|   12500.00000       12500.00
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0052 808-06713               438.000  m   |       0.65000        284.70|       1.65000        722.70|       1.75000         766.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               558.000  m   |       0.65000        362.70|       1.65000        920.70|       1.75000         976.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06716               594.000  m   |       1.70000       1009.80|       1.60000        950.40|       1.70000        1009.80
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    396,013.19|             $    407,090.95|                $    412,226.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    396,013.19|             $    407,090.95|                $    412,226.20
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1673827              |
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 5.000  MOS |    2900.00000      14500.00|    1404.90000       7024.50|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    3804.00000       3804.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   22500.00000      22500.00|   25125.00000      25125.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               123.000  m2  |      27.00000       3321.00|      40.75000       5012.25|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               472.440  m   |       8.00000       3779.52|       5.36000       2532.28|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     210.00000        840.00|     692.10000       2768.40|
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-02277               585.000  m   |      10.00000       5850.00|      16.31000       9541.35|
  GUTTER, LIP, REMOVE                     |                            |                            |
0008 202-51328                        LUMP|   45000.00000      45000.00|   50362.07000      50362.07|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-51822               594.000  m2  |      14.00000       8316.00|      11.80000       7009.20|
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0010 202-62420               127.000  m   |      14.00000       1778.00|      12.14000       1541.78|
  BRIDGE RAILING, REMOVE                  |                            |                            |
0011 203-02000               443.600  m3  |      18.00000       7984.80|      25.12000      11143.23|
  EXCAVATION, COMMON                      |                            |                            |
0012 303-52308               603.600  Mg  |      21.50000      12977.40|      26.84000      16200.62|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0013 404-05511              1184.000  m2  |       4.00000       4736.00|       2.88000       3409.92|
  SEAL COAT, 2                            |                            |                            |
0014 601-01522                 4.000  EACH|    1300.00000       5200.00|    1260.00000       5040.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0015 601-04746                 2.000  EACH|    5100.00000      10200.00|    7140.00000      14280.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-06037                 4.000  EACH|     640.00000       2560.00|     577.50000       2310.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0017 601-99105               441.960  m   |      34.00000      15026.64|      33.60000      14849.86|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639                18.000  m   |      86.00000       1548.00|      88.98000       1601.64|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06646               129.000  m   |      43.00000       5547.00|      71.91000       9276.39|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1673827              |
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 602-06729                28.000  EACH|       8.00000        224.00|       8.93000        250.04|
  BARRIER DELINEATOR                      |                            |                            |
0021 610-05527               327.300  Mg  |      86.10000      28180.53|      95.74000      31335.70|
  HMA FOR APPROACHES                      |                            |                            |
0022 610-06257               142.000  m2  |      90.00000      12780.00|      71.03000      10086.26|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0023 616-02320               176.000  m2  |       7.00000       1232.00|       3.63000        638.88|
  GEOTEXTILES                             |                            |                            |
0024 616-06405               129.200  Mg  |      34.00000       4392.80|      29.87000       3859.20|
  RIPRAP, REVETMENT                       |                            |                            |
0025 702-51863                88.000  EACH|      24.00000       2112.00|      10.38000        913.44|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0026 703-01540                26.000  EACH|      17.00000        442.00|      17.04000        443.04|
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0027 703-51030              2230.000  kg  |       1.75000       3902.50|       2.43000       5418.90|
  REINFORCING STEEL                       |                            |                            |
0028 703-51032              4584.000  kg  |       1.80000       8251.20|       3.41000      15631.44|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0029 706-05732                 4.000  EACH|    1800.00000       7200.00|     947.14000       3788.56|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025               146.600  m   |     220.00000      32252.00|     375.82000      55095.21|
  CONCRETE, C, RAILING                    |                            |                            |
0031 708-51813                25.000  m2  |     600.00000      15000.00|     535.50000      13387.50|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0032 709-51821                        LUMP|    4500.00000       4500.00|    3601.50000       3601.50|
  SURFACE SEAL                            |                            |                            |
0033 710-51864                96.000  EACH|      14.00000       1344.00|      10.12000        971.52|
  FIELD DRILLED HOLE                      |                            |                            |
0034 711-06055                12.000  EACH|     525.00000       6300.00|    1181.50000      14178.00|
  COVER PLATE , 12 mm THICK               |                            |                            |
0035 720-44296                 8.000  EACH|     520.00000       4160.00|     101.23000        809.84|
  CAP INLET                               |                            |                            |
0036 722-51401                10.000  m2  |     585.00000       5850.00|     475.12000       4751.20|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0037 722-51842               644.000  m2  |      93.00000      59892.00|      53.96000      34750.24|
  BRIDGE DECK OVERLAY                     |                            |                            |
0038 722-51846                 8.800  m3  |     395.00000       3476.00|     395.00000       3476.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0039 722-51852               139.000  m2  |     190.00000      26410.00|      55.47000       7710.33|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   386,967.64                                                  ROUTE : I-465
     CALL ORDER   : 497                     CONTRACT ID : B -24581-A                   COUNTIES : MARION
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |(8) 35-1673827              |
                                          |RIETH RILEY CONSTRUCTION    |HENDERSON, H.E., INC.       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-60824               594.000  m2  |       8.50000       5049.00|      12.58000       7472.52|
  SURFACE MILLING                         |                            |                            |
0041 724-03276                19.000  m   |     300.00000       5700.00|     151.59000       2880.21|
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0042 728-98377                        LUMP|    4000.00000       4000.00|    3685.50000       3685.50|
  MASONRY COATING                         |                            |                            |
0043 801-06203               170.000  m   |       0.60000        102.00|       1.37000        232.90|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              1606.000  m   |       3.50000       5621.00|       3.26000       5235.56|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06218                 7.000  m   |      20.00000        140.00|      19.53000        136.71|
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0046 801-06606                 4.000  EACH|     110.00000        440.00|      78.75000        315.00|
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                37.000  EACH|      80.00000       2960.00|      63.00000       2331.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 4.000  EACH|      50.00000        200.00|      36.75000        147.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06710                10.000  DAY |      20.00000        200.00|      31.50000        315.00|
  FLASHING ARROW SIGN                     |                            |                            |
0050 801-06775                        LUMP|    6200.00000       6200.00|   22905.00000      22905.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 806-01851                        LUMP|   15000.00000      15000.00|   14175.00000      14175.00|
  TEMPORARY TRAFFIC SIGNAL WITH LOOP      |                            |                            |
  DETECTORS,                              |                            |                            |
0052 808-06713               438.000  m   |       0.70000        306.60|       1.73000        757.74|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               558.000  m   |       0.70000        390.60|       1.73000        965.34|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-06716               594.000  m   |       2.00000       1188.00|       1.68000        997.92|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    451,062.59|             $    466,481.69|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    451,062.59|             $    466,481.69|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  165  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0312023
                                                                                                  9087006

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1134435     FOERTSCH CONSTRUCTION                                                  $  1,550,108.99     100.0000%
   2   35-1057095     BLANKENBERGER BROTHERS                                                 $  1,787,345.31     115.3044%
   3   35-1878024     RAGLE, INC.                                                            $  1,803,292.98     116.3333%
   4   35-1315965     FOX CONTRACTORS                                                        $  1,825,924.53     117.7932%
   5   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,830,719.63     118.1026%
   6   35-0958970     LUTGRING BROTHERS, INC.                                                $  1,877,243.76     121.1039%
   7   35-1801998     CLR, INC.                                                              $  1,998,846.15     128.9487%
   8   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $  2,068,529.95     133.4441%
====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND WETLAND MITIGATION
                                          |                            |                            |
0001 105-01925                13.000  MOS |    1150.00000      14950.00|    1350.00000      17550.00|    1000.00000       13000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23000.00000      23000.00|   25000.00000      25000.00|   20000.00000       20000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   55000.00000      55000.00|   76000.00000      76000.00|   90000.00000       90000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22500.00000      22500.00|   26000.00000      26000.00|   36000.00000       36000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               173.200  m   |       3.15000        545.58|       8.50000       1472.20|       7.00000        1212.40
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   60000.00000      60000.00|   20000.00000      20000.00|   72500.00000       72500.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1367.600  m2  |       1.80000       2461.68|       2.10000       2871.96|       5.00000        6838.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000             26750.000  m3  |       6.00000     160500.00|       4.25000     113687.50|       4.10000      109675.00
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               115.000  m3  |      10.00000       1150.00|       8.50000        977.50|       1.80000         207.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              2496.000  m   |       6.38000      15924.48|       7.00000      17472.00|       5.00000       12480.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                28.000  m   |      13.21000        369.88|      14.35000        401.80|      13.00000         364.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02234                 1.000  EACH|      91.80000         91.80|     100.00000        100.00|      90.00000          90.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               134.600  m3  |      65.00000       8749.00|      29.00000       3903.40|     180.00000       24228.00
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                 3.200  m3  |     100.00000        320.00|      56.00000        179.20|      20.00000          64.00
  EXCAVATION, DRY                         |                            |                            |
0015 211-02060                39.000  m3  |      28.00000       1092.00|      53.00000       2067.00|      22.00000         858.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                34.000  m3  |      28.00000        952.00|      58.00000       1972.00|      38.00000        1292.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 212-06281             54000.000  m3  |       1.50000      81000.00|       1.30000      70200.00|       1.80000       97200.00
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0018 212-06282             54000.000  m3  |       1.50000      81000.00|       1.30000      70200.00|       2.10000      113400.00
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
0019 303-52308              2045.000  Mg  |      18.25000      37321.25|      19.00000      38855.00|      14.85000       30368.25
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 402-05468                17.000  Mg  |     157.50000       2677.50|     155.00000       2635.00|     145.00000        2465.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1018.000  Mg  |      45.41000      46227.38|      44.00000      44792.00|      43.00000       43774.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               371.000  Mg  |      70.72000      26237.12|      63.00000      23373.00|      60.00000       22260.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               259.000  Mg  |      51.23000      13268.57|      47.00000      12173.00|      43.00000       11137.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1325.900  m2  |       4.83000       6404.10|       3.30000       4375.47|       3.00000        3977.70
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              2106.000  m2  |       1.31000       2758.86|       1.10000       2316.60|       1.00000        2106.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              2514.000  m2  |       0.26000        653.64|       0.15000        377.10|       0.10000         251.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 501-05090               275.400  m2  |      54.00000      14871.60|      44.00000      12117.60|      60.00000       16524.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0028 601-01522                 4.000  EACH|    1155.00000       4620.00|    1130.00000       4520.00|    1020.00000        4080.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-02625                 1.000  EACH|    1674.75000       1674.75|    1325.00000       1325.00|    1200.00000        1200.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2, MODIFIED                     |                            |                            |
0030 601-94689                 4.000  EACH|    3669.75000      14679.00|    3300.00000      13200.00|    2975.00000       11900.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 601-95203                 4.000  EACH|     577.50000       2310.00|     600.00000       2400.00|     550.00000        2200.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0032 601-99105               127.635  m   |      35.68000       4554.02|      42.00000       5360.67|      38.00000        4850.13
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 601-99365               104.775  m   |      34.67000       3632.55|      55.00000       5762.63|      50.00000        5238.75
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0034 602-06729                12.000  EACH|       8.14000         97.68|      11.00000        132.00|       6.00000          72.00
  BARRIER DELINEATOR                      |                            |                            |
0035 615-06490                 9.000  EACH|      89.25000        803.25|     110.00000        990.00|     102.00000         918.00
  RIGHT OF WAY MARKER                     |                            |                            |
0036 616-02320              1354.000  m2  |       2.00000       2708.00|       2.75000       3723.50|       2.00000        2708.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405               931.000  Mg  |      19.75000      18387.25|      26.00000      24206.00|      20.00000       18620.00
  RIPRAP, REVETMENT                       |                            |                            |
0038 621-01004                 4.000  EACH|     663.00000       2652.00|     720.00000       2880.00|     650.00000        2600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01882                26.500  kg  |      12.90000        341.85|      14.00000        371.00|      12.65000         335.23
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0040 621-02770            108565.000  m2  |       1.68000     182389.20|       1.75000     189988.75|       0.95000      103136.75
  EROSION CONTROL BLANKET                 |                            |                            |
0041 621-03787                67.200  kg  |      61.76000       4150.27|      67.00000       4502.40|      60.55000        4068.96
  SEED MIXTURE, D                         |                            |                            |
0042 621-04258               328.400  kg  |      12.90000       4236.36|      14.00000       4597.60|      12.65000        4154.26
  SEED MIXTURE , CM                       |                            |                            |
0043 621-06545                 6.400  Mg  |     550.80000       3525.12|     600.00000       3840.00|     540.00000        3456.00
  FERTILIZER                              |                            |                            |
0044 621-06548                 4.000  kg  |      56.10000        224.40|      60.00000        240.00|      55.00000         220.00
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553                69.700  kg  |       8.93000        622.42|      10.00000        697.00|       8.75000         609.88
  SEED MIXTURE, R                         |                            |                            |
0046 621-06565                 3.000  Mg  |     499.80000       1499.40|     500.00000       1500.00|     490.00000        1470.00
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                 3.000  kL  |       1.02000          3.06|       1.00000          3.00|       1.00000           3.00
  WATER                                   |                            |                            |
0048 621-06574               143.100  m2  |       4.74000        678.29|       5.15000        736.97|       4.65000         665.42
  SODDING                                 |                            |                            |
0049 622-05640              4513.000  EACH|      16.17000      72975.21|      17.25000      77849.25|      15.85000       71531.05
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 622-05641              4514.000  EACH|      20.04000      90460.56|      21.00000      94794.00|      19.65000       88700.10
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                            |                            |
  1200 mm                                 |                            |                            |
0051 622-52436                13.000  EACH|      24.48000        318.24|      27.00000        351.00|      20.00000         260.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786               487.000  EACH|      10.71000       5215.77|      11.60000       5649.20|      10.50000        5113.50
  SEEDLING                                |                            |                            |
0053 622-91786              3115.000  EACH|      15.81000      49248.15|      17.15000      53422.25|      15.50000       48282.50
  SEEDLING , CONTAINER GROWN              |                            |                            |
0054 701-51195               130.800  m   |      80.00000      10464.00|     102.00000      13341.60|     145.00000       18966.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0055 701-91792                32.000  EACH|     100.00000       3200.00|      95.00000       3040.00|     100.00000        3200.00
  PILE TIP, STEEL H                       |                            |                            |
0056 701-95780               122.000  m   |      98.50000      12017.00|     136.00000      16592.00|     155.00000       18910.00
  PILE, STEEL H, HP 310 X 110             |                            |                            |
0057 702-51005               138.200  m3  |     395.00000      54589.00|     565.00000      78083.00|     550.00000       76010.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51010                12.400  m3  |     355.00000       4402.00|    3150.00000      39060.00|     550.00000        6820.00
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0059 702-51100               130.300  kg  |       8.80000       1146.64|      10.00000       1303.00|       7.00000         912.10
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0060 702-51110               878.400  kg  |       8.80000       7729.92|       6.25000       5490.00|       6.00000        5270.40
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0061 703-51030             13974.000  kg  |       1.20000      16768.80|       1.20000      16768.80|       1.30000       18166.20
  REINFORCING STEEL                       |                            |                            |
0062 703-51032             39700.000  kg  |       1.30000      51610.00|       1.32000      52404.00|       1.50000       59550.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 706-05732                 4.000  EACH|    1100.00000       4400.00|    1400.00000       5600.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0065 706-51020                15.600  m3  |     430.00000       6708.00|     365.00000       5694.00|     333.00000        5194.80
  CONCRETE, C, RAILING                    |                            |                            |
0066 707-05983               249.000  m   |     237.00000      59013.00|     280.00000      69720.00|     250.00000       62250.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0067 709-51821                        LUMP|    5250.00000       5250.00|    5500.00000       5500.00|    3500.00000        3500.00
  SURFACE SEAL                            |                            |                            |
0068 713-51335                        LUMP|   47000.00000      47000.00|  252000.00000     252000.00|  271000.00000      271000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0069 715-05123                52.000  m   |     100.00000       5200.00|     113.00000       5876.00|     100.00000        5200.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0070 715-05407                47.300  m   |      30.00000       1419.00|      17.00000        804.10|      30.00000        1419.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1134435              |(2) 35-1057095              |(3) 35-1878024
                                          |FOERTSCH CONSTRUCTION       |BLANKENBERGER BROTHERS      |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 715-46020                 2.000  EACH|     300.00000        600.00|     450.00000        900.00|     300.00000         600.00
  PIPE END SECTION, 600 mm                |                            |                            |
0072 801-04308                 3.000  EACH|     262.50000        787.50|     330.00000        990.00|     298.00000         894.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06203              1342.000  m   |       1.00000       1342.00|       0.65000        872.30|       0.60000         805.20
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 801-06207              1830.000  m   |       3.15000       5764.50|       3.25000       5947.50|       2.95000        5398.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06605                11.000  EACH|     236.25000       2598.75|      83.00000        913.00|      75.00000         825.00
  BARRICADE, IIIA                         |                            |                            |
0076 801-06640                15.000  EACH|     168.00000       2520.00|     135.00000       2025.00|     122.00000        1830.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06645                 9.000  EACH|      42.00000        378.00|      50.00000        450.00|      42.00000         378.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0078 804-06770                 2.000  EACH|      17.85000         35.70|      15.00000         30.00|      15.00000          30.00
  DELINEATOR POST                         |                            |                            |
0079 808-06712                63.000  m   |       1.00000         63.00|       1.25000         78.75|       1.10000          69.30
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0080 808-06713               475.000  m   |       1.00000        475.00|       1.25000        593.75|       1.10000         522.50
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06716               227.000  m   |       3.15000        715.05|       3.30000        749.10|       3.00000         681.00
  LINE, REMOVE                            |                            |                            |
0082 808-06726                 7.800  m   |       6.89000         53.74|       7.20000         56.16|       6.50000          50.70
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0083 808-75996                11.000  EACH|      78.65000        865.15|      11.50000        126.50|       5.00000          55.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0084 808-75998                11.000  EACH|      75.00000        825.00|     115.00000       1265.00|     105.00000        1155.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 704-51002               200.300  m3  |     450.00000      90135.00|     534.00000     106960.20|     550.00000      110165.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
     SECTION TOTALS                       |             $  1,550,108.99|             $  1,787,345.31|                $  1,803,292.98
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,550,108.99|             $  1,787,345.31|                $  1,803,292.98
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |(5) 35-2040801              |(6) 35-0958970
                                          |FOX CONTRACTORS             |GOHMANN ASPHALT & CONSTR., I|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND WETLAND MITIGATION
                                          |                            |                            |
0001 105-01925                13.000  MOS |    1100.00000      14300.00|    1200.00000      15600.00|    1250.00000       16250.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   19000.00000      19000.00|    1500.00000       1500.00|   27463.00000       27463.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   91250.00000      91250.00|   90000.00000      90000.00|   93600.00000       93600.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   36500.00000      36500.00|   38000.00000      38000.00|   36000.00000       36000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               173.200  m   |      21.20000       3671.84|      10.00000       1732.00|       3.00000         519.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   40000.00000      40000.00|   55000.00000      55000.00|   45000.00000       45000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1367.600  m2  |       3.00000       4102.80|       4.50000       6154.20|       2.90000        3966.04
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000             26750.000  m3  |       7.50000     200625.00|       4.50000     120375.00|       4.75000      127062.50
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               115.000  m3  |      10.00000       1150.00|      10.00000       1150.00|       9.00000        1035.00
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              2496.000  m   |       6.00000      14976.00|       6.25000      15600.00|       6.50000       16224.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                28.000  m   |      13.00000        364.00|      12.95000        362.60|      38.00000        1064.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 1.000  EACH|      90.00000         90.00|      90.00000         90.00|      73.00000          73.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               134.600  m3  |      55.00000       7403.00|      65.00000       8749.00|      55.00000        7403.00
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                 3.200  m3  |      55.00000        176.00|      65.00000        208.00|      55.00000         176.00
  EXCAVATION, DRY                         |                            |                            |
0015 211-02060                39.000  m3  |      30.00000       1170.00|      20.00000        780.00|      29.00000        1131.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                34.000  m3  |      45.00000       1530.00|      75.00000       2550.00|      45.00000        1530.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 212-06281             54000.000  m3  |       2.73000     147420.00|       1.35000      72900.00|       4.75000      256500.00
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0018 212-06282             54000.000  m3  |       3.00000     162000.00|       1.35000      72900.00|       0.01000         540.00
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |(5) 35-2040801              |(6) 35-0958970
                                          |FOX CONTRACTORS             |GOHMANN ASPHALT & CONSTR., I|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 303-52308              2045.000  Mg  |      16.00000      32720.00|      18.00000      36810.00|      17.62000       36032.90
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 402-05468                17.000  Mg  |     146.00000       2482.00|     200.00000       3400.00|     145.00000        2465.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1018.000  Mg  |      43.00000      43774.00|      60.00000      61080.00|      43.00000       43774.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               371.000  Mg  |      60.50000      22445.50|      80.00000      29680.00|      60.00000       22260.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               259.000  Mg  |      43.00000      11137.00|      60.00000      15540.00|      43.00000       11137.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1325.900  m2  |       3.00000       3977.70|       4.00000       5303.60|       3.00000        3977.70
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              2106.000  m2  |       1.00000       2106.00|       1.50000       3159.00|       1.00000        2106.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              2514.000  m2  |       0.10000        251.40|       0.20000        502.80|       0.10000         251.40
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 501-05090               275.400  m2  |      60.50000      16661.70|      75.00000      20655.00|      60.00000       16524.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0028 601-01522                 4.000  EACH|    1210.00000       4840.00|    1020.00000       4080.00|    1100.00000        4400.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-02625                 1.000  EACH|    1410.00000       1410.00|    1200.00000       1200.00|    1595.00000        1595.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2, MODIFIED                     |                            |                            |
0030 601-94689                 4.000  EACH|    3225.00000      12900.00|    2975.00000      11900.00|    3495.00000       13980.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-95203                 4.000  EACH|    1000.00000       4000.00|     550.00000       2200.00|     550.00000        2200.00
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0032 601-99105               127.635  m   |      36.00000       4594.86|      38.00000       4850.13|      33.98000        4337.04
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 601-99365               104.775  m   |      44.00000       4610.10|      50.00000       5238.75|      33.02000        3459.67
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0034 602-06729                12.000  EACH|      25.00000        300.00|      10.00000        120.00|       7.75000          93.00
  BARRIER DELINEATOR                      |                            |                            |
0035 615-06490                 9.000  EACH|     125.00000       1125.00|     102.00000        918.00|      85.00000         765.00
  RIGHT OF WAY MARKER                     |                            |                            |
0036 616-02320              1354.000  m2  |       1.60000       2166.40|       2.75000       3723.50|       2.00000        2708.00
  GEOTEXTILES                             |                            |                            |
0037 616-06405               931.000  Mg  |      26.00000      24206.00|      25.00000      23275.00|      21.00000       19551.00
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |(5) 35-2040801              |(6) 35-0958970
                                          |FOX CONTRACTORS             |GOHMANN ASPHALT & CONSTR., I|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-01004                 4.000  EACH|     650.00000       2600.00|     650.00000       2600.00|     650.00000        2600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01882                26.500  kg  |      12.70000        336.55|      12.65000        335.23|      12.65000         335.23
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0040 621-02770            108565.000  m2  |       1.10000     119421.50|       1.65000     179132.25|       1.65000      179132.25
  EROSION CONTROL BLANKET                 |                            |                            |
0041 621-03787                67.200  kg  |      61.00000       4099.20|      60.55000       4068.96|      60.55000        4068.96
  SEED MIXTURE, D                         |                            |                            |
0042 621-04258               328.400  kg  |      12.75000       4187.10|      12.65000       4154.26|      12.65000        4154.26
  SEED MIXTURE , CM                       |                            |                            |
0043 621-06545                 6.400  Mg  |     545.00000       3488.00|     540.00000       3456.00|     540.00000        3456.00
  FERTILIZER                              |                            |                            |
0044 621-06548                 4.000  kg  |      55.50000        222.00|      55.00000        220.00|      55.00000         220.00
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553                69.700  kg  |       8.90000        620.33|       8.75000        609.88|       8.75000         609.88
  SEED MIXTURE, R                         |                            |                            |
0046 621-06565                 3.000  Mg  |     500.00000       1500.00|     490.00000       1470.00|     490.00000        1470.00
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                 3.000  kL  |       1.00000          3.00|       1.00000          3.00|       1.00000           3.00
  WATER                                   |                            |                            |
0048 621-06574               143.100  m2  |       5.00000        715.50|       4.65000        665.42|       7.94000        1136.21
  SODDING                                 |                            |                            |
0049 622-05640              4513.000  EACH|      16.00000      72208.00|      15.85000      71531.05|      15.85000       71531.05
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0050 622-05641              4514.000  EACH|      20.00000      90280.00|      19.65000      88700.10|      19.65000       88700.10
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                            |                            |
  1200 mm                                 |                            |                            |
0051 622-52436                13.000  EACH|      25.00000        325.00|      24.00000        312.00|      24.00000         312.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786               487.000  EACH|      11.00000       5357.00|      10.50000       5113.50|      10.50000        5113.50
  SEEDLING                                |                            |                            |
0053 622-91786              3115.000  EACH|      16.00000      49840.00|      15.50000      48282.50|      15.50000       48282.50
  SEEDLING , CONTAINER GROWN              |                            |                            |
0054 701-51195               130.800  m   |      91.00000      11902.80|     100.00000      13080.00|      90.00000       11772.00
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0055 701-91792                32.000  EACH|     101.00000       3232.00|     150.00000       4800.00|     100.00000        3200.00
  PILE TIP, STEEL H                       |                            |                            |
0056 701-95780               122.000  m   |     121.00000      14762.00|     160.00000      19520.00|     120.00000       14640.00
  PILE, STEEL H, HP 310 X 110             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |(5) 35-2040801              |(6) 35-0958970
                                          |FOX CONTRACTORS             |GOHMANN ASPHALT & CONSTR., I|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 702-51005               138.200  m3  |     404.00000      55832.80|     600.00000      82920.00|     400.00000       55280.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51010                12.400  m3  |     505.00000       6262.00|     600.00000       7440.00|     500.00000        6200.00
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0059 702-51100               130.300  kg  |       7.00000        912.10|       6.00000        781.80|       6.00000         781.80
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0060 702-51110               878.400  kg  |       5.00000       4392.00|       6.00000       5270.40|       5.00000        4392.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0061 703-51030             13974.000  kg  |       1.30000      18166.20|       1.50000      20961.00|       1.25000       17467.50
  REINFORCING STEEL                       |                            |                            |
0062 703-51032             39700.000  kg  |       1.50000      59550.00|       1.75000      69475.00|       1.40000       55580.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 706-05732                 4.000  EACH|    1210.00000       4840.00|    1200.00000       4800.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0065 706-51020                15.600  m3  |     454.00000       7082.40|     550.00000       8580.00|     450.00000        7020.00
  CONCRETE, C, RAILING                    |                            |                            |
0066 707-05983               249.000  m   |     380.00000      94620.00|     442.00000     110058.00|     375.00000       93375.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0067 709-51821                        LUMP|    4000.00000       4000.00|    3500.00000       3500.00|    5000.00000        5000.00
  SURFACE SEAL                            |                            |                            |
0068 713-51335                        LUMP|  122500.00000     122500.00|  190000.00000     190000.00|  237200.00000      237200.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0069 715-05123                52.000  m   |     107.00000       5564.00|      85.00000       4420.00|     106.00000        5512.00
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0070 715-05407                47.300  m   |      10.00000        473.00|      10.00000        473.00|       9.00000         425.70
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0071 715-46020                 2.000  EACH|     400.00000        800.00|     350.00000        700.00|     330.00000         660.00
  PIPE END SECTION, 600 mm                |                            |                            |
0072 801-04308                 3.000  EACH|     300.00000        900.00|     298.00000        894.00|     250.00000         750.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06203              1342.000  m   |       0.61000        818.62|       0.60000        805.20|       0.96000        1288.32
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 801-06207              1830.000  m   |       3.00000       5490.00|       2.95000       5398.50|       3.00000        5490.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06605                11.000  EACH|      76.00000        836.00|      75.00000        825.00|     225.00000        2475.00
  BARRICADE, IIIA                         |                            |                            |
0076 801-06640                15.000  EACH|     123.00000       1845.00|     122.00000       1830.00|     160.00000        2400.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06645                 9.000  EACH|      43.00000        387.00|      42.00000        378.00|      40.00000         360.00
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1315965              |(5) 35-2040801              |(6) 35-0958970
                                          |FOX CONTRACTORS             |GOHMANN ASPHALT & CONSTR., I|LUTGRING BROTHERS, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 804-06770                 2.000  EACH|     100.00000        200.00|      15.00000         30.00|      17.00000          34.00
  DELINEATOR POST                         |                            |                            |
0079 808-06712                63.000  m   |       1.10000         69.30|       1.10000         69.30|       0.96000          60.48
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0080 808-06713               475.000  m   |       1.10000        522.50|       1.10000        522.50|       0.96000         456.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06716               227.000  m   |       3.05000        692.35|       3.00000        681.00|       3.00000         681.00
  LINE, REMOVE                            |                            |                            |
0082 808-06726                 7.800  m   |       6.60000         51.48|       6.50000         50.70|       6.56000          51.17
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0083 808-75996                11.000  EACH|      20.00000        220.00|      16.00000        176.00|      58.00000         638.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0084 808-75998                11.000  EACH|     110.00000       1210.00|     105.00000       1155.00|      75.00000         825.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 704-51002               200.300  m3  |     505.00000     101151.50|     615.00000     123184.50|     500.00000      100150.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
     SECTION TOTALS                       |             $  1,825,924.53|             $  1,830,719.63|                $  1,877,243.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,825,924.53|             $  1,830,719.63|                $  1,877,243.76
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT AND WETLAND MITIGATION
                                          |                            |                            |
0001 105-01925                13.000  MOS |    1760.00000      22880.00|    1545.00000      20085.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   20500.00000      20500.00|   22000.00000      22000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   99000.00000      99000.00|  100000.00000     100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   39500.00000      39500.00|   39000.00000      39000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               173.200  m   |       8.00000       1385.60|      10.30000       1783.96|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51330                        LUMP|   36000.00000      36000.00|   20800.00000      20800.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 202-60820              1367.600  m2  |       4.00000       5470.40|       1.95000       2666.82|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000             26750.000  m3  |       5.75000     153812.50|       8.30000     222025.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 203-51223               115.000  m3  |       9.00000       1035.00|      18.70000       2150.50|
  EXCAVATION, WATERWAY                    |                            |                            |
0010 205-02224              2496.000  m   |       7.20000      17971.20|       6.60000      16473.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0011 205-02229                28.000  m   |      28.50000        798.00|      13.70000        383.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0012 205-02234                 1.000  EACH|     295.00000        295.00|      95.00000         95.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0013 206-51220               134.600  m3  |      60.00000       8076.00|      19.80000       2665.08|
  EXCAVATION, WET                         |                            |                            |
0014 206-51225                 3.200  m3  |     150.00000        480.00|      22.00000         70.40|
  EXCAVATION, DRY                         |                            |                            |
0015 211-02060                39.000  m3  |      40.00000       1560.00|      26.00000       1014.00|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0016 211-06467                34.000  m3  |      45.00000       1530.00|      31.00000       1054.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 212-06281             54000.000  m3  |       5.20000     280800.00|       5.80000     313200.00|
  STOCKPILED SELECTED MATERIAL            |                            |                            |
0018 212-06282             54000.000  m3  |       0.01000        540.00|       0.01000        540.00|
  STOCKPILED SELECTED MATERIAL, SALVAGED  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 303-52308              2045.000  Mg  |      17.85000      36503.25|      19.50000      39877.50|
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |
0020 402-05468                17.000  Mg  |     175.00000       2975.00|     159.00000       2703.00|
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474              1018.000  Mg  |      43.25000      44028.50|      45.80000      46624.40|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               371.000  Mg  |      68.00000      25228.00|      71.30000      26452.30|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 402-05481               259.000  Mg  |      49.00000      12691.00|      51.50000      13338.50|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0024 404-05511              1325.900  m2  |       4.80000       6364.32|       4.80000       6364.32|
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              2106.000  m2  |       1.25000       2632.50|       1.30000       2737.80|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              2514.000  m2  |       0.25000        628.50|       0.30000        754.20|
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 501-05090               275.400  m2  |      65.00000      17901.00|      54.00000      14871.60|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0028 601-01522                 4.000  EACH|    1110.00000       4440.00|    1310.00000       5240.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0029 601-02625                 1.000  EACH|    1300.00000       1300.00|    1965.00000       1965.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2, MODIFIED                     |                            |                            |
0030 601-94689                 4.000  EACH|    3200.00000      12800.00|    3620.00000      14480.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-95203                 4.000  EACH|     600.00000       2400.00|     805.00000       3220.00|
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0032 601-99105               127.635  m   |      41.40000       5284.09|      36.00000       4594.86|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0033 601-99365               104.775  m   |      54.50000       5710.24|      30.00000       3143.25|
  GUARDRAIL, W BEAM, 1.905 m SPACING, FOR |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0034 602-06729                12.000  EACH|       7.00000         84.00|      15.00000        180.00|
  BARRIER DELINEATOR                      |                            |                            |
0035 615-06490                 9.000  EACH|     110.00000        990.00|     116.00000       1044.00|
  RIGHT OF WAY MARKER                     |                            |                            |
0036 616-02320              1354.000  m2  |       1.65000       2234.10|       2.20000       2978.80|
  GEOTEXTILES                             |                            |                            |
0037 616-06405               931.000  Mg  |      23.50000      21878.50|      27.40000      25509.40|
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-01004                 4.000  EACH|     650.00000       2600.00|     670.00000       2680.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0039 621-01882                26.500  kg  |      20.00000        530.00|      13.40000        355.10|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0040 621-02770            108565.000  m2  |       1.60000     173704.00|       1.75000     189988.75|
  EROSION CONTROL BLANKET                 |                            |                            |
0041 621-03787                67.200  kg  |      66.75000       4485.60|      64.00000       4300.80|
  SEED MIXTURE, D                         |                            |                            |
0042 621-04258               328.400  kg  |      13.75000       4515.50|      13.40000       4400.56|
  SEED MIXTURE , CM                       |                            |                            |
0043 621-06545                 6.400  Mg  |     590.00000       3776.00|     570.00000       3648.00|
  FERTILIZER                              |                            |                            |
0044 621-06548                 4.000  kg  |      80.00000        320.00|      59.00000        236.00|
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553                69.700  kg  |      11.00000        766.70|       9.20000        641.24|
  SEED MIXTURE, R                         |                            |                            |
0046 621-06565                 3.000  Mg  |     540.00000       1620.00|     520.00000       1560.00|
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                 3.000  kL  |       1.00000          3.00|       1.00000          3.00|
  WATER                                   |                            |                            |
0048 621-06574               143.100  m2  |       7.00000       1001.70|       4.90000        701.19|
  SODDING                                 |                            |                            |
0049 622-05640              4513.000  EACH|      17.30000      78074.90|      16.80000      75818.40|
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            |
  mm                                      |                            |                            |
0050 622-05641              4514.000  EACH|      21.40000      96599.60|      20.80000      93891.20|
  PLANT, DECIDUOUS SHRUB, OVER 900 TO     |                            |                            |
  1200 mm                                 |                            |                            |
0051 622-52436                13.000  EACH|      26.40000        343.20|      26.00000        338.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0052 622-91786               487.000  EACH|      11.50000       5600.50|      12.00000       5844.00|
  SEEDLING                                |                            |                            |
0053 622-91786              3115.000  EACH|      16.90000      52643.50|      16.20000      50463.00|
  SEEDLING , CONTAINER GROWN              |                            |                            |
0054 701-51195               130.800  m   |     105.00000      13734.00|     109.00000      14257.20|
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0055 701-91792                32.000  EACH|     145.00000       4640.00|     228.00000       7296.00|
  PILE TIP, STEEL H                       |                            |                            |
0056 701-95780               122.000  m   |     130.00000      15860.00|     118.00000      14396.00|
  PILE, STEEL H, HP 310 X 110             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 702-51005               138.200  m3  |     590.00000      81538.00|     574.00000      79326.80|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0058 702-51010                12.400  m3  |    3000.00000      37200.00|     618.00000       7663.20|
  CONCRETE, B, ABOVE FOOTINGS             |                            |                            |
0059 702-51100               130.300  kg  |      15.00000       1954.50|       6.40000        833.92|
  DRAIN PIPE, CAST IRON, 150 mm           |                            |                            |
0060 702-51110               878.400  kg  |       6.00000       5270.40|       5.80000       5094.72|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0061 703-51030             13974.000  kg  |       1.75000      24454.50|       1.52000      21240.48|
  REINFORCING STEEL                       |                            |                            |
0062 703-51032             39700.000  kg  |       1.94000      77018.00|       1.72000      68284.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0064 706-05732                 4.000  EACH|     870.00000       3480.00|    1390.00000       5560.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0065 706-51020                15.600  m3  |     455.00000       7098.00|     392.00000       6115.20|
  CONCRETE, C, RAILING                    |                            |                            |
0066 707-05983               249.000  m   |     269.00000      66981.00|     302.00000      75198.00|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0067 709-51821                        LUMP|    3750.00000       3750.00|    5300.00000       5300.00|
  SURFACE SEAL                            |                            |                            |
0068 713-51335                        LUMP|  190000.00000     190000.00|  191500.00000     191500.00|
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0069 715-05123                52.000  m   |      76.00000       3952.00|     134.00000       6968.00|
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            |
0070 715-05407                47.300  m   |      30.00000       1419.00|      39.00000       1844.70|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0071 715-46020                 2.000  EACH|     220.00000        440.00|     480.00000        960.00|
  PIPE END SECTION, 600 mm                |                            |                            |
0072 801-04308                 3.000  EACH|     675.00000       2025.00|     270.00000        810.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0073 801-06203              1342.000  m   |       1.05000       1409.10|       1.05000       1409.10|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0074 801-06207              1830.000  m   |       3.25000       5947.50|       3.20000       5856.00|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0075 801-06605                11.000  EACH|     165.00000       1815.00|     235.00000       2585.00|
  BARRICADE, IIIA                         |                            |                            |
0076 801-06640                15.000  EACH|     185.00000       2775.00|     180.00000       2700.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0077 801-06645                 9.000  EACH|      75.00000        675.00|      43.00000        387.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 3,166,369.75                                                  ROUTE : SR 57 AND SR 68
     CALL ORDER   : 513                     CONTRACT ID : B -24592-A                   COUNTIES : GIBSON          WARRICK
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1801998              |(8) 35-1009310              |
                                          |CLR, INC.                   |DEIG BROTHERS LUMBER & CONST|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0078 804-06770                 2.000  EACH|      80.00000        160.00|      18.00000         36.00|
  DELINEATOR POST                         |                            |                            |
0079 808-06712                63.000  m   |       2.00000        126.00|       1.05000         66.15|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0080 808-06713               475.000  m   |       2.75000       1306.25|       1.05000        498.75|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0081 808-06716               227.000  m   |       2.50000        567.50|       3.20000        726.40|
  LINE, REMOVE                            |                            |                            |
0082 808-06726                 7.800  m   |      22.00000        171.60|       7.00000         54.60|
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  600 mm                                  |                            |                            |
0083 808-75996                11.000  EACH|      18.00000        198.00|      21.00000        231.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0084 808-75998                11.000  EACH|     165.00000       1815.00|     163.00000       1793.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 704-51002               200.300  m3  |     583.00000     116774.90|     612.00000     122583.60|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
     SECTION TOTALS                       |             $  1,998,846.15|             $  2,068,529.95|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,998,846.15|             $  2,068,529.95|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 523 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,596.16                                                  ROUTE : KEMPTON ROAD
     CALL ORDER   : 523                     CONTRACT ID : B -24702-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 10/06/00  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9989024

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1619477     BROWN, L.L. CONSTR. CO., INC.                     REJECTED             $    681,966.71     100.0000%
   2   35-1385672     FORCE CONSTRUCTION                                AWARD                $    687,444.33     100.8032%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    778,236.59     114.1165%
====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-1385672              |(3) 35-1609544
                                          |BROWN, L.L. CONSTR. CO., INC|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1290.00000      10320.00|    1344.00000      10752.00|    1136.84000        9094.72
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    6314.50000       6314.50|    8960.00000       8960.00|    8700.00000        8700.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   31572.53000      31572.53|   58413.60000      58413.60|   38900.00000       38900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   12629.01000      12629.01|   17360.00000      17360.00|   32853.15000       32853.15
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01261                 1.000  EACH|    1275.00000       1275.00|     840.00000        840.00|     300.00000         300.00
  TESTING FOR ASBESTOS                    |                            |                            |
0006 202-51330                        LUMP|   25600.00000      25600.00|   64960.00000      64960.00|  162460.00000      162460.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000               739.000  m3  |      10.45000       7722.55|      14.00000      10346.00|      22.89000       16915.71
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02070              5379.000  m3  |      13.73000      73853.67|      12.88000      69281.52|      10.42000       56049.18
  BORROW                                  |                            |                            |
0009 205-02224               838.000  m   |       6.88000       5765.44|       6.05000       5069.90|       6.26000        5245.88
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02234                 1.000  EACH|     155.00000        155.00|      67.20000         67.20|      70.00000          70.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 206-51220               392.000  m3  |     163.26000      63997.92|      15.68000       6146.56|      10.00000        3920.00
  EXCAVATION, WET                         |                            |                            |
0012 211-02060                22.000  m3  |      28.77000        632.94|      24.64000        542.08|      39.72000         873.84
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0013 303-52308               806.000  Mg  |      14.60000      11767.60|      15.12000      12186.72|      15.66000       12621.96
  COMPACTED AGGREGATE FOR BASE, 0, 53     |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 03/01/00
                                                                                                                   PAGE : 523 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,596.16                                                  ROUTE : KEMPTON ROAD
     CALL ORDER   : 523                     CONTRACT ID : B -24702-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-1385672              |(3) 35-1609544
                                          |BROWN, L.L. CONSTR. CO., INC|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 303-52309               610.500  Mg  |      15.60000       9523.80|      18.48000      11282.04|      19.14000       11684.97
  COMPACTED AGGREGATE FOR SHOULDER, 0, 53 |                            |                            |
0015 303-97820                24.000  Mg  |      18.65000        447.60|      22.40000        537.60|      29.92000         718.08
  AGGREGATE, 8                            |                            |                            |
0016 402-05468               302.000  Mg  |      52.95000      15990.90|      49.84000      15051.68|      51.62000       15589.24
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0017 402-05474               327.000  Mg  |      52.12000      17043.24|      49.00000      16023.00|      50.75000       16595.25
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               148.000  Mg  |      65.60000       9708.80|      62.72000       9282.56|      64.96000        9614.08
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 402-05481               112.000  Mg  |      66.97000       7500.64|      64.12000       7181.44|      66.41000        7437.92
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0020 404-05511               616.000  m2  |       4.00000       2464.00|       3.92000       2414.72|       4.06000        2500.96
  SEAL COAT, 2                            |                            |                            |
0021 405-05518              2718.000  m2  |       0.95000       2582.10|       0.78000       2120.04|       0.81000        2201.58
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05521              6077.000  m2  |       0.07000        425.39|       0.07000        425.39|       0.07000         425.39
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 501-05090               166.000  m2  |      62.19000      10323.54|      61.60000      10225.60|      59.82000        9930.12
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  250 mm                                  |                            |                            |
0024 601-02354                 4.000  EACH|     375.00000       1500.00|     336.00000       1344.00|     464.00000        1856.00
  GUARDRAIL TRANSITION, WT                |                            |                            |
0025 601-06037                 4.000  EACH|     600.00000       2400.00|     616.00000       2464.00|     626.00000        2504.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0026 601-99105                95.260  m   |      35.40000       3372.20|      35.17000       3350.29|      34.34000        3271.23
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0027 610-05527                26.000  Mg  |      88.70000       2306.20|      86.24000       2242.24|      89.32000        2322.32
  HMA FOR APPROACHES                      |                            |                            |
0028 611-06497                 1.000  EACH|     189.00000        189.00|     196.00000        196.00|     266.18000         266.18
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0029 615-06490                13.000  EACH|     125.00000       1625.00|     115.36000       1499.68|     109.00000        1417.00
  RIGHT OF WAY MARKER                     |                            |                            |
0030 615-06505                 2.000  EACH|     475.00000        950.00|     392.00000        784.00|     555.35000        1110.70
  MONUMENT, B                             |                            |                            |
0031 616-02320               629.000  m2  |       3.46000       2176.34|       2.24000       1408.96|       5.25000        3302.25
  GEOTEXTILES                             |                            |                            |
0032 616-03472               389.000  Mg  |      16.81000       6539.09|      28.34000      11024.26|      26.33000       10242.37
  RIPRAP, REVETMENT 450 mm                |                            |                            |
0033 621-01004                 1.000  EACH|     675.00000        675.00|    1288.00000       1288.00|    1334.00000        1334.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,596.16                                                  ROUTE : KEMPTON ROAD
     CALL ORDER   : 523                     CONTRACT ID : B -24702-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-1385672              |(3) 35-1609544
                                          |BROWN, L.L. CONSTR. CO., INC|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 621-01371                54.400  kg  |      12.35000        671.84|      14.00000        761.60|      14.50000         788.80
  SEED MIXTURE, LEGUME, 2                 |                            |                            |
0035 621-01743                56.000  kg  |      12.40000        694.40|      14.00000        784.00|      14.50000         812.00
  SEED MIXTURE, GRASS, 2                  |                            |                            |
0036 621-01956               111.500  kg  |      12.79000       1426.08|       8.12000        905.38|       8.41000         937.72
  SEED MIXTURE, LEGUME, 1                 |                            |                            |
0037 621-06545                 0.200  Mg  |     160.00000         32.00|     683.20000        136.64|     708.00000         141.60
  FERTILIZER                              |                            |                            |
0038 621-06548                 1.000  kg  |      87.50000         87.50|      50.40000         50.40|      52.00000          52.00
  SEED MIXTURE, CV                        |                            |                            |
0039 621-06553                99.400  kg  |      13.65000       1356.81|       9.13000        907.52|       9.45000         939.33
  SEED MIXTURE, R                         |                            |                            |
0040 621-06565                 3.500  Mg  |     617.60000       2161.60|     526.40000       1842.40|     545.20000        1908.20
  MULCHING MATERIAL                       |                            |                            |
0041 621-06567               141.000  kL  |       3.00000        423.00|       0.56000         78.96|       0.58000          81.78
  WATER                                   |                            |                            |
0042 622-91786                50.000  EACH|      12.50000        625.00|      12.32000        616.00|      12.76000         638.00
  SEEDLING                                |                            |                            |
0043 622-98200                 4.000  EACH|      25.00000        100.00|      22.40000         89.60|      22.00000          88.00
  SIGN, DO NOT DISTURB                    |                            |                            |
0044 701-51195               284.000  m   |     101.73000      28891.32|      81.20000      23060.80|      91.86000       26088.24
  PILE, STEEL H, HP 310 X 79              |                            |                            |
0045 702-51005               127.200  m3  |     477.48000      60735.45|     420.00000      53424.00|     420.63000       53504.14
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                 6.000  m3  |     457.91000       2747.46|     392.00000       2352.00|     600.00000        3600.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 703-90976              6562.000  kg  |       1.21000       7940.02|       1.23000       8071.26|       1.28000        8399.36
  REINFORCING STEEL, GRADE 60             |                            |                            |
0048 703-96177             19720.000  kg  |       1.43000      28199.60|       1.36000      26819.20|       1.45000       28594.00
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0049 704-51002               165.000  m3  |     508.00000      83820.00|     470.40000      77616.00|     541.32000       89317.80
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0050 706-91957               114.300  m   |     165.00000      18859.50|     184.80000      21122.64|     179.80000       20551.14
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0051 707-05984               219.900  m   |     346.97000      76298.70|     353.92000      77827.01|     335.00000       73666.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            |
  III, 1143 mm X 406 mm                   |                            |                            |
0052 709-51821                        LUMP|    4561.00000       4561.00|   13440.00000      13440.00|    3933.00000        3933.00
  SURFACE SEAL                            |                            |                            |
0053 711-02707                 8.000  EACH|     330.00000       2640.00|     313.60000       2508.80|      50.00000         400.00
  ANCHOR PLATE                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   705,596.16                                                  ROUTE : KEMPTON ROAD
     CALL ORDER   : 523                     CONTRACT ID : B -24702-A                   COUNTIES : WAYNE
     LETTING DATE : 02/22/00  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1619477              |(2) 35-1385672              |(3) 35-1609544
                                          |BROWN, L.L. CONSTR. CO., INC|FORCE CONSTRUCTION          |SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 715-05241                19.000  m   |     274.10000       5207.90|     190.40000       3617.60|     337.81000        6418.39
  PIPE, TYPE 1, DEFORMED, MIN. AREA 0.82  |                            |                            |
  m2                                      |                            |                            |
0055 715-06268                34.000  m   |      21.81000        741.54|      33.60000       1142.40|      27.18000         924.12
  PIPE, PERFORATED, POLYVINYL CHLORIDE,   |                            |                            |
  SEMICIRCULAR, 150mm                     |                            |                            |
0056 715-44240                 2.700  m3  |     653.70000       1764.99|     515.20000       1391.04|     564.59000        1524.39
  CONCRETE, A, STRUCTURES                 |                            |                            |
0057 801-04308                 4.000  EACH|     290.00000       1160.00|     560.00000       2240.00|     313.00000        1252.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06605                 6.000  EACH|     129.00000        774.00|     140.00000        840.00|     128.00000         768.00
  BARRICADE, IIIA                         |                            |                            |
0059 801-06606                 4.000  EACH|     160.00000        640.00|     168.00000        672.00|     140.00000         560.00
  BARRICADE, IIIB                         |                            |                            |
0060 804-06770                 2.000  EACH|      29.00000         58.00|      28.00000         56.00|      10.00000          20.00
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    681,966.71|             $    687,444.33|                $    778,236.59
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    681,966.71|             $    687,444.33|                $    778,236.59
====================================================================================================================================




